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PAGE  NO
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68HE0H18D0009

        Admin Office:

             HPOD

             US Environmental Protection Agency

             William Jefferson Clinton Building

             1200 Pennsylvania Avenue, N. W.

             Mail Code:  3803R

             Washington DC 20460

        Accounting Info:

        18-19-B-C2A00EA-000C54-2505-19C2OSE008-001

        BFY: 18 EFY: 19 Fund: B Budget Org: C2A00EA

        Program (PRC): 000C54 Budget (BOC): 2505

        DCN - Line ID: 19C2OSE008-001

        Period of Performance: 09/25/2019 to

        09/24/2023

0001    BASE YEAR: ENDOCRINE DISRUPTOR SCREENING                               617,436.00

        PROGRAM TECHNICAL AND SUPPORT SERVICES: in

        accordance with the

        Performance Work Statement.

        TASK 1 - MGMT REPORT

        TASK 2 - QAPP

        TASK 3 - DATA ANALYSIS

        TASK 4.1 - FSTRA

        TASK 4.2 - AMA

        TASK 4.3 - PUBLICATION

        TASK 4.4 - TEMPLATES

        P.O.P: 9/25/2019 - 9/24/2020

0002    OPTION YEAR 1: ENDOCRINE DISRUPTOR                                     637,083.00

        SCREENING PROGRAM TECHNICAL AND SUPPORT

        SERVICES: in accordance with the

        Performance Work Statement.

        TASK 1 - MGMT REPORT

        TASK 2 - QAPP

        TASK 3 - DATA ANALYSIS

        TASK 4.1 - FSTRA

        TASK 4.2 - AMA

        TASK 4.3 - PUBLICATION

        TASK 4.4 - TEMPLATES

        P.O.P: 9/25/2020 - 9/24/2021

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $1,254,519.00
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        (Option Line Item)

0003    OPTION YEAR 2: ENDOCRINE DISRUPTOR                                     659,554.00

        SCREENING PROGRAM TECHNICAL AND SUPPORT

        SERVICES: in accordance with the

        Performance Work Statement.

        TASK 1 - MGMT REPORT

        TASK 2 - QAPP

        TASK 3 - DATA ANALYSIS

        TASK 4.1 - FSTRA

        TASK 4.2 - AMA

        TASK 4.3 - PUBLICATION

        TASK 4.4 - TEMPLATES

        P.O.P: 9/25/2021 - 9/24/2022

        (Option Line Item)

0004    OPTION YEAR 3: ENDOCRINE DISRUPTOR                                     679,388.00

        SCREENING PROGRAM TECHNICAL AND SUPPORT

        SERVICES: in accordance with the

        Performance Work Statement.

        TASK 1 - MGMT REPORT

        TASK 2 - QAPP

        TASK 3 - DATA ANALYSIS

        TASK 4.1 - FSTRA

        TASK 4.2 - AMA

        TASK 4.3 - PUBLICATION

        TASK 4.4 - TEMPLATES

        P.O.P: 9/25/2022 - 9/24/2023

        (Option Line Item)

0005    TASK 4.1 QUAL EVAL (BASE)                                                4,558.00

        P.O.P: 9/25/2019 - 9/24/2020

0006    Task 4.1 EVD INT (Base)                                                  2,453.00

        P.O.P 9/25/2019 - 9/24/2020

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $1,345,953.00
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0007    Task 4.2 QUAL EVAL (Base)                                                4,558.00

        P.O.P: 9/25/2019 - 9/24/2020

0008    Task 4.2 EVD INT (BASE)                                                  2,453.00

        P.O.P: 09/25/2019 - 09/24/2020

0009    Task 4.3 OUAL EVAL (BASE)

        P.O.P: 9/25/2019 - 9/24/2020

0010    Task 4.3 EVD INT (BASE)

        P.O.P: 9/25/2019 - 9/24/2020

0011    Task 4.5 AROMA (BASE)                                                  218,161.00

        P.O.P: 9/25/2019 - 9/24/2020

0012    TASK 4.1 QUAL EVAL (OY1)                                                 4,697.00

        P.O.P: 9/25/2020 - 9/24/2021

        (Option Line Item)

0013    Task 4.1 EVD INT (OY1)                                                   2,530.00

        P.O.P 9/25/2020 - 9/24/2021

        (Option Line Item)

0014    Task 4.2 QUAL EVAL (OY1)                                                 4,697.00

        P.O.P: 9/25/2020 - 9/24/2021

        (Option Line Item)

0015    Task 4.2 EVD INT (OY1)                                                   2,530.00

        P.O.P: 09/25/2020 - 09/24/2021

        (Option Line Item)

0016    Task 4.3 OUAL EVAL (OY1)                                                 3,040.00

        P.O.P: 9/25/2020 - 9/24/2021

        (Option Line Item)

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $242,666.00
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0017    Task 4.3 EVD INT (OY1)                                                   1,703.00

        P.O.P: 9/25/2020 - 9/24/2021

        (Option Line Item)

0018    Task 4.5 AROMA (OY1)                                                   225,815.00

        P.O.P: 9/25/2020 - 9/24/2021

        (Option Line Item)

0019    TASK 4.1 QUAL EVAL (OY2)                                                 4,843.00

        P.O.P: 9/25/2021 - 9/24/2022

        (Option Line Item)

0020    Task 4.1 EVD INT (OY2)                                                   2,610.00

        P.O.P 9/25/2021 - 9/24/2022

        (Option Line Item)

0021    Task 4.2 QUAL EVAL (OY2)                                                 4,843.00

        P.O.P: 9/25/2021 - 9/24/2022

        (Option Line Item)

0022    Task 4.2 EVD INT (OY2)                                                   2,610.00

        P.O.P: 09/25/2021 - 09/24/2022

        (Option Line Item)

0023    Task 4.3 OUAL EVAL (OY2)                                                 3,153.00

        P.O.P: 9/25/2021 - 9/24/2022

        (Option Line Item)

0024    Task 4.3 EVD INT (OY2)                                                   1,765.00

        P.O.P: 9/25/2021 - 9/24/2022

        (Option Line Item)

0025    Task 4.5 AROMA (OY2)                                                   234,289.00

        P.O.P: 9/25/2021 - 9/24/2022

        (Option Line Item)

0026    TASK 4.1 QUAL EVAL (OY3)                                                 4,980.00

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $486,611.00
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        P.O.P: 9/25/2022 - 9/24/2023

        (Option Line Item)

0027    Task 4.1 EVD INT (OY3)                                                   2,685.00

        P.O.P 9/25/2022 - 9/24/2023

        (Option Line Item)

0028    Task 4.2 QUAL EVAL (OY3)                                                 4,980.00

        P.O.P: 9/25/2022 - 9/24/2023

        (Option Line Item)

0029    Task 4.2 EVD INT (OY3)                                                   2,685.00

        P.O.P: 09/25/2022 - 09/24/2023

        (Option Line Item)

0030    Task 4.3 OUAL EVAL (OY3)                                                 3,252.00

        P.O.P: 9/25/2022 - 9/24/2023

        (Option Line Item)

0031    Task 4.3 EVD INT (OY3)                                                   1,822.00

        P.O.P: 9/25/2022 - 9/24/2023

        (Option Line Item)

0032    Task 4.5 AROMA (OY3)                                                   241,623.00

        P.O.P: 9/25/2022 - 9/24/2023

        (Option Line Item)

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $257,047.00
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EPA Office of Science and Coordination Policy: Technical 
Support for Data Analysis/Management and Linear 
Systematic Literature Reviews for EDSP 

1 PERFORMANCE WORK STATEMENT (PWS) 

 PURPOSE 
The purpose of this task order (TO), EPA Office of Science and Coordination Policy: Technical Support for 
Data Analysis and Linear Systematic Literature Reviews for EDSP, will provide technical support to the Office 
of Science Coordination and Policy (OSCP), Office of Chemical Safety & Pollution Prevention (OCSPP) in two 
(2) general areas: 

1. Data Analysis and Management  
2. Linear Systematic Literature Reviews for EDSP  

 BACKGROUND  
The Office of Science and Coordination Policy (OSCP) manages EPA’s Endocrine Disruptor Screening Program 
(EDSP) and two federal advisory committees, FIFRA Scientific Advisory Panel and the TSCA Science Advisory 
Committee on Chemicals.   

The Endocrine Disruptor Screening Program (EDSP) was established in 1998 under authorities contained in the 
1996 Food Quality Protection Act (FQPA) and the 1996 Safe Drinking Water Act (SDWA) amendments. As 
mandated by these statutes, the EDSP develops a screening program to determine whether certain substances may 
have endocrine activity in humans and wildlife. The US EPA has developed a two-tiered approach for screening 
chemicals and pesticides. The Tier 1 battery is used to identify substances that have potential to interact with the 
estrogen, androgen or thyroid hormone pathways. The Tier 2 tests identify and establish dose response 
information for adverse effects for substances identified in the Tier 1 screening. Beginning in 2015, the EDSP is 
incorporating ToxCast high throughput screening data and computational models in the prioritization and 
screening of a chemical’s potential to interact with the endocrine system in humans and wildlife for a portion of 
the Tier 1 battery. This approach will allow nearly 20 times the current number of screenings to be performed 
while dramatically reducing animal testing, allowing the Agency to meet its goals with a relatively level budget.  

The EPA’s EDSP is continuing the development and validation of alternative testing methodologies (i.e., high 
throughput assays and computational tools) to prioritize and screen chemicals based on potential endocrine 
bioactivity and exposure--in particular, the estrogen, androgen, or thyroid hormone pathways in humans and 
wildlife. This increased use of alternative testing methodologies will improve the output of screening results, 
allowing for greater biological coverage of the endocrine system.   
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 TASK 1: TASK ORDER MANAGEMENT AND REPORTING REQUIREMENTS  

1.3.1 The Contractor shall schedule a kick-off meeting/conference call with the TOCOR within 10 
business days following the TO award. The TOCOR, Alternate (Alt) TOCOR, contract-level COR, 
and the EPA Contracting Officer (CO) must be invited to the kick-off meeting. Additional 
participants may be included.  

1.3.2 The Contractor shall manage all aspects of the task order including, but not limited to, the 
technical, quality assurance, schedule, cost, and communication requirements.  

1.3.3 The Contractor shall only work on tasks in the Performance Work Statement as directed by the 
TOCOR. The TOCOR shall identify specific due dates for deliverables for Tasks 3-4 via technical 
direction. Technical direction will be provided in writing by the Contracting Officer or the 
TOCOR as delegated by the Contracting Officer.  

1.3.4 The Contractor shall schedule at least biweekly meetings (teleconference, in-person, Skype, Adobe 
Connect, or other media) with the TOCOR to discuss the status of the work including reporting any 
issues with respect to schedule slip or cost overruns. The TOCOR will identify, as needed, other 
individuals who should participate in these calls. Additional teleconference calls may be scheduled 
by the TOCOR as needed.  Note: Telephone or in-person reports are not replacements for required 
written communications. 

1.3.5 In addition to biweekly meetings, the Contractor shall update the TOCOR via telephone (and 
follow-up via e-mail) and, in writing, via e-mail, of any issues on an ongoing basis.  

1.3.6 The Contractor shall immediately inform the TOCOR when any hours or costs for any task has 
exceeded or is expected to exceed the contractor estimate by >10%. 

1.3.7 The Contractor shall immediately inform the TOCOR of any problems that may impact the 
production, budget, and/or delivery of deliverables.   

1.3.8 The Contractor shall notify the TOCOR when 75% of the Government approved hours or 
approved LH (labor hour) costs have been incurred (including unbilled hours and costs). 

1.3.9 The Contractor shall provide a monthly progress report of the combined monthly technical and 
financial progress report) stating the progress made, including the percentage of the project 
completed, a description of the work accomplished to support the cost, the estimated percentage of 
task completed (including deliverables) during the reporting period. The Executive Summary 
shall summarize the planned and actual work for the month, financial status, work planned 
for the next month, and significant issues, risks, or concerns. The monthly report shall also 
provide cost and technical progress data for each of the defined tasks (by labor category for 
each task) and projected costs for the upcoming reporting period.  

• For the technical progress report also include the following specific information: 
 Narrative detail review of accomplishments during the reporting period and/or significant 

events, as well as an assessment of work being completed on schedule and budget.  
 Status of all ongoing activities in accordance with the technical proposal and technical 

directives. 
 List of deliverables with delivery dates (planned versus actual).  
 Anticipated activities and deliverables for the next reporting period. 
 Specific discussions shall include difficulties encountered and remedial action taken during 

the reporting period, and anticipated activity with a schedule of deliverables for the 
subsequent reporting period. 
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 List of current contractors / staffing roster and any changes that may impact deliverables in 
advance of the reporting period (e.g., change in personnel and vacations). 

 Monthly Contractor performance information (performance metrics). 
 

• For the financial report, include the following information: 
 Identification of cost issues or concerns. 
 For the current period, display the amount claimed. 
 For the cumulative period display the total amount claimed; amount paid; amount suspended 

or disallowed; and remaining amount. 
 Labor hours. 

(i) A list of employees, their labor categories, and the number of hours worked for the 
reporting period. 

(ii) For the current reporting period display the expended direct labor hours (by EPA 
contract labor category), and the total loaded direct labor hours. 

(iii) For the cumulative reporting period and the cumulative contract period display: 
The negotiated and expended direct labor hours (by EPA labor hour category) and 
the loaded direct labor rate. 

(iv) Display the estimated direct labor hours and costs to be expended during the next 
reporting period. 

(v) Display the estimates of remaining direct labor hours and costs required to complete 
the task order. 

 Unbilled allowable costs. Display the total costs incurred but unbilled for the current 
reporting period and cumulative for the task order. 

 Average total cost labor hour. For the current contract period, compare the actual total cost 
per hour to date with the average total cost per hour of the approved technical proposal for the 
task order. 

 The monthly report does not change the notification requirements of the “Limitation of Cost” 
or “Limitation of Funds” clauses requiring separate written notice to the Contracting Officer. 
  

1.3.10 The Contractor shall maintain a cumulative record of all communications between the contractor 
and EPA (all media including e-mail and telephone calls) and provide it to the TOCOR within one 
month after the TO has ended. 

1.3.11 The contractor shall provide all deliverables in an electronic format specified by the EPA TOCOR 
(e.g., Word, Excel, Access, HTML) via electronic mail. The Contractor shall format any 
deliverables intended for posting on an EPA public website to comply with Section 508.  

1.3.12 Unless otherwise specified by the TOCOR, the Contractor shall provide a secure method for 
internet transfer of large files.   

1.3.13 All deliverables for this task order are the property of EPA.  

1.3.14 Contractor personnel shall identify themselves as contractor employees and shall not present 
themselves as EPA employees. Furthermore, they shall not represent view of the U.S. 
Government, EPA, or its employees. In addition, the contractor shall not engage in inherently 
governmental activities, including, but not limited to actual determination of EPA policy and 
preparation of documents on EPA letterhead other than routine correspondences. 
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 TASK 2.  QUALITY ASSURANCE AND QUALITY ASSURANCE PROJECT PLAN (QAPP)  
The Contractor shall implement a quality system that meets ANSI standard E4-2014.   

For planning purposes, assume that a Quality Assurance Project Plan (QAPP) will be required for Tasks 3 and 
4). The contractor shall create a Quality Assurance Project Plan (QAPP) that documents the planning, 
implementation, and assessment procedures for quality assurance and quality control activities. The QAPP 
integrates all the technical and quality aspects of the project to provide a blueprint for obtaining the type and 
quality of environmental data and information needed for a specific decision or use. The QAPP shall be 
prepared in accordance with the specifications identified by EPA (found at https://www.epa.gov/quality/epa-
qar-5- epa-requirements-quality-assurance-project-plans). 

The Government will review and return the quality documentation, with comments, and indicating approval or 
disapproval. If necessary, the contractor shall revise the documentation to address all comments and shall 
submit the revised documentation to the government for approval. 

The Contractor shall not commence work involving environmental data generation or use until the Government 
has approved the quality documentation. 

 TASK 3: DATA ANALYSIS AND MANAGEMENT 
The contractor shall provide EPA with technical assistance in data analysis and data management to support the 
EDSP. EPA may order work that requires a short turn-around time. The Contractor shall use, to the extent 
possible, open source tools, e.g., R, Python 3, MySQL, PostgreSQL, MongoDB, etc.  

The contractor shall provide support for: 

1. Data and statistical analysis, e.g., compiling and evaluating in vitro and in vivo data from multiple 
sources, preparing or revising reports, statistical support and data analysis for publication, preparing data 
evaluation records using EPA study profile templates for the EDSP, etc.  

2. Data management related to specific data/statistical analyses. 
3. Support collecting, prioritizing, and analyzing in vitro and in vivo data for display on the EPA CompTox 

Chemicals Dashboard via systematic review (SR) and high-throughput assays (in vitro only). 
4. Data analysis using publicly available models, e.g., PBTK 1-compartment model. 
5. The Contractor shall support the data (including data cleaning), statistical (such as meta-analysis of 

studies), toxicological, and textual analysis (such as text mining and natural language processing 
analysis) for EDSP systematic reviews.  
 

Examples include: 

1. Development of EPA Data Evaluation Records from EPA-sponsored laboratory studies including 
supporting statistical analysis, as needed.  

2. Statistical analysis of EPA data either for an individual study or multiple studies. 
3. Meta-analysis of collected data from EPA or published in vitro/in vivo studies. 
4. Rao-Scott Cochran-Armitage by Slices trend test (RSCABS) used in analysis of histopathological 

endpoints. 
5. Data and statistical analysis of EPA toxicokinetics data. 
6. Cross-species analyses. 
7. In vitro to in vivo extrapolation using publicly available models, e.g., use of 1-compartment PBTK 

model. 
8. Analysis of in vitro toxicokinetics data in trout, rat, and human. 

 

https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://comptox.epa.gov/dashboard
https://comptox.epa.gov/dashboard
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In response to the RFO, the contractor should base the labor hour quote for data analysis and 
management on the following: 

1. Statistical analysis for an individual assay. Assume that cost estimates are based on the number of 
endpoints per assay to be analyzed, depending on the assay and the protocol.  These are assumed to be 
the customary in-life and biological endpoints, such as survival, growth, reproduction, and 
biochemistry.  Statistical analysis of histopathology data using RSCABs may also be included.  

2. Development of EPA Data Evaluation Records from EPA-sponsored laboratory studies including 
supporting statistical analysis, as needed. Cost estimates are based on the use of EPA Study Evaluation 
Templates (e.g., OCSPP 890 test guideline series). 

3. One (1) meta-analysis of collected data from EPA or published in vitro/in vivo studies per year (for 
cost purposes). 

4. Data management using IUCLID or other templates. 
5. Data analysis using published PBTK models or QSARs (as examples). 

 TASK 4:  SUPPORT EDSP LINEAR SYSTEMATIC LITERATURE REVIEWS 
The Contractor shall provide technical support for EDSP linear systematic literature reviews. The primary 
purpose of these systematic literature reviews is to identify in vivo reference chemicals from EDSP Tier 1 test 
guideline (TG) or guideline-like in vivo studies that can be used in the performance validation of new alternative 
methods (NAMs), e.g., high throughput (HT) assays and computational models, for the estrogen, androgen, and 
thyroid pathways and/or to map available scientific literature on EDSP-relevant in vivo or in vitro studies. EPA is 
working toward using HT assays and models as alternatives to the current in vitro and in vivo assays in the 
ESDP’s Tier 1 & 2 assays. Other study designs such as the thyroid comparative assay or those identified in OECD 
Guidance Document 150 may also be of interest to the EDSP.  

Specifically, the Contractor shall support the EPA with scientific expertise to perform title/abstract screening, 
full-text screening, data extraction, other annotations, template development, study quality evaluation, and 
evidence integration as directed by EPA on Tier 1 and Tier 2 assays and other relevant assays including, but not 
limited to the Fish Short-Term Reproduction Assay (FSTRA) in three model fish species (Pimephales promelas, 
Danio rerio, Oryzias latipes) (OCSPP 890.1350/OECD TG 229), Male and Female Pubertal Assays (OCSPP 
890.1450 and OCSP 890.1500, respectively), and Amphibian Metamorphosis Assay (AMA) (OCSPP 
890.1100/OECD 230).  

EPA may also perform systematic literature reviews or evidence-mapping for other studies similar to the EPA’s 
EDSP Tier 1, Tier 2, other EPA or OECD guideline studies, or other EPA or scientific standard studies (e.g., 
thyroid comparative assay, aromatase assay, avian reproduction assay, and rainbow trout assays (Oncorhynchus 
mykiss).  

General requirements for Task 4 

1. Assume EPA shall provide the contractor with licenses to use collaborative web-based systematic 
literature review software to accomplish the tasks (such as DistillerSR). Otherwise, the contractor should 
use software to which the contractor already has access and licenses or is otherwise open-source and/or 
free of charge. Assume that EPA shall provide reviewers’ access to all PDFs via its HERO system, and 
that the contractor will not acquire their own copies of articles.  

2. Each systematic literature review shall be conducted using at least two (2) senior (P3 or P4) scientific 
technical experts whose technical background is reviewed and approved by EPA as described in Tasks 
4.1, 4.2, 4.3, and 4.5 below. The contractor may identify additional senior level scientific technical 
experts to complete this task. 

3. For each systematic literature review that requires the use of a non-EPA gold standard reviewer, the 
contractor shall identify a P4 or equivalent to provide authoritative guidance on scientific processes, 

https://www.epa.gov/pesticide-registration/guidance-thyroid-assays-pregnant-animals-fetuses-and-postnatal-animals-and
http://www.oecd.org/publications/guidance-document-on-standardised-test-guidelines-for-evaluating-chemicals-for-endocrine-disruption-2nd-edition-9789264304741-en.htm
http://www.oecd.org/publications/guidance-document-on-standardised-test-guidelines-for-evaluating-chemicals-for-endocrine-disruption-2nd-edition-9789264304741-en.htm
https://www.epa.gov/pesticide-registration/guidance-thyroid-assays-pregnant-animals-fetuses-and-postnatal-animals-and
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results, evaluations, outcomes, and terminology.  
4. For each systematic literature review that requires building of templates and workflows for the web-

based systematic literature review software, the Contractor shall identify at least one (1) staff member 
with a background in programming and data management.  

5. The contractor shall identify a project manager with a background and experience in managing 
systematic literature reviews and personnel to coordinate the work of all systematic review team 
members including the EPA team members assigned to a systematic literature review. The contractor 
project manager shall  

• Keep the TO COR and Alternate TO COR apprised on all communications back to EPA staff. 
• Regularly report on progress and challenges for each systematic review.  
• Ensure staff availability to accomplish the systematic reviews.  

6. The TO COR/alt TO COR shall keep the contracted project manager apprised of EPA scientific staff 
and roles.   

7. The contractor shall use the web-based systematic literature review software as directed by the TO 
COR to complete the tasks described in this task order and other office suite software as appropriate. 
EPA shall provide the contractor with licenses to use the web-based systematic literature review 
software and all instructions to perform the work specified in this task order.  

8. EPA shall provide reviewers access to all PDFs via its HERO system1, and that the contractor will not 
acquire their own copies of articles.  

9. For other software, the contractor should use software to which the contractor already has access and 
licenses or is otherwise open-source and/or free of charge.  

10. Any questions about the templates or bugs encountered in web-based systematic literature review 
software forms during the review should be forwarded immediately to the EPA TO COR for 
resolution.   
 

The following steps are required for each systematic literature review in Task 4: 

1 Reviewer Calibration Exercises  
a. The contractor shall conduct a reviewer calibration exercise (establish reviewer proficiency and 

systematic review reproducibility) for all senior level technical experts. If a senior level technical 
expert has been trained previously by EPA for a step using a web-based form of a systematic 
review, then this step may not be needed again. Typically, a calibration exercise need only be 
completed once for each step of a test guideline. Final decision on this will be made by the TO 
COR.   

b. At least two (2) contractor-selected technical experts and at least one (1) EPA technical expert 
will independently review the same set of titles/abstracts, articles, and/or DERs using the web-
based systematic literature review software. 

c. EPA will compare the contractor and EPA reviews to determine whether reviewer conflicts exist. 
Any conflicts will be resolved by the contractor and EPA so that consensus is reached.  

d. Once the calibration exercise has been completed, the contractor shall continue with the 
systematic review steps. 

 

2 Quality Assurance/Quality Control (QA/QC) 
a. Blind 

A second senior level technical expert will independently (blind) screen or extract 20% of the 
articles reviewed by the first reviewer, and EPA or the Contractor will conduct an independent 
discrepancy analysis of the results without discrepancy resolution. If there are more than 5% non-

 

1 https://hero.epa.gov/hero/ 
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systematic discrepancies or if there are any systematic errors, EPA will evaluate the need for 
additional QA/QC and order discrepancy resolution or optional quantities via technical directive.  

b. Pre-filled 
A second senior level technical expert will review results of 20% of the screenings or extractions by 
the first reviewer, and EPA or the Contractor will conduct an independent discrepancy analysis of 
the results without discrepancy resolution. If there are more than 5% non-systematic discrepancies 
or if there are any systematic errors, EPA will evaluate the need for additional QA/QC and order 
discrepancy resolution or optional quantities via technical directive.  

c. Optional Quantities 
EPA may order up to 4 optional quantities (up to 100% of the articles) for blind or pre-filled QC via 
technical directive.  Each optional quantity represents 20% of the articles reviewed by the first 
senior level technical expert.  For each optional quantity, a second senior level technical expert will 
QC screen 20% of the reviewed by the first reviewer. EPA or the Contractor will conduct an 
independent discrepancy analysis of the results to determine whether additional optional quantities 
are needed. 

d. Discrepancy resolution 
Senior-level reviewers consult with each other and, as necessary, a project leader or gold standard 
reviewer, to identify a consensus answer or approach. 

e. Gold Standard Reviewer 
A gold standard reviewer (may be either an EPA or contract expert as determined by the TO COR) 
to resolve discrepancies when a consensus answer or approach is not feasible under discrepancy 
resolution. Gold standard reviewers will participate in reviewer calibration exercises.  

f. EPA QC 
After each systematic review step, EPA shall sample a subset of articles for QC by EPA experts as 
determined by the TO COR. Depending on the outcome of this QC, EPA may order additional review 
via technical directive. 
 

3 Abstract/Title Screening 
Using web-based systematic literature review software provided by EPA two or more senior level (P3 or P4) 
technical experts shall independently review and evaluate titles and abstracts from scientific literature searches to 
ascertain the potential relevance and utility of these articles to the overall goals of systematic review. EPA may also 
ask specific questions on articles web-based systematic literature review software.  

a. Reviewer Calibration Exercises – Calibration on 25-50 articles together with a gold standard 
reviewer 

b. QA/QC  
i. The Project Leader shall implement blind QC with optional quantities and a gold standard 

reviewer at intervals determined by the TO COR via technical directive 
ii. EPA shall QC the results 

4 Full-text Screening   
Using web-based systematic literature review software provided by EPA one (1) senior level (P3 or P4) technical 
expert will perform initial full-text screening in the systematic review process. Full-text screening includes 
characterization of the overall article, identification and evaluation of potentially relevant experiments within an 
article, methodological extraction (such as chemicals tested, duration, species, etc.). The same technical reviewer 
does not have to full-text screen all papers.  

a. Reviewer Calibration Exercises – Calibration on 10-15 articles together with a gold standard 
reviewer 
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b. QA/QC  
i. The Project Leader shall implement blind QC with optional quantities (either blind or pre-

filled as determined by the TO COR) at intervals determined by the TO COR via technical 
directive 

ii. A gold standard reviewer will be determined as necessary by the EPA TO COR 
iii. EPA shall QC the results 

5 Data extraction 
Using web-based systematic literature review software provided by EPA one (1) senior level (P3 or P4) technical 
expert will extract all relevant data from potentially relevant experiments identified in the full-text screening 
process into pre-defined forms. The same technical reviewer does not have to extract data from all papers.  

a. Reviewer Calibration Exercises – Calibration on 2-3 articles together with a gold standard 
reviewer 

b. QA/QC  
i. The Project Leader shall implement blind QC with optional quantities (either blind or pre-

filled as determined by the TO COR) and at intervals determined by the TO COR via 
technical directive 

ii. A gold standard reviewer will be determined as necessary by the EPA TO COR 
iii. EPA shall QC the results 

6 Study Quality Evaluation 
Using web-based systematic literature review software provided by EPA one (1) senior level (P3 or P4) technical 
expert will evaluate the study reporting & methodological quality and relevance of experiments extracted from 
studies into pre-defined forms. The same technical reviewer does not have to evaluate study quality from all 
papers.  

a. Reviewer Calibration Exercises – Calibration on 2-3 articles together with a gold standard 
reviewer 

b. QA/QC  
a. The Project Leader shall implement blind QC with optional quantities (either blind or pre-

filled as determined by the TO COR) and at intervals determined by the TO COR via 
technical directive 

b. A gold standard reviewer will be determined as necessary by the EPA TO COR 
c. EPA shall QC the results 

7 Evidence Integration 
Using web-based systematic literature review and other software provided by EPA one (1) senior level (P3 or P4) 
technical expert will consider the quality, consistency, relevancy, coherence and biological plausibility to analyze, 
synthesize and integrate the data/information. It is in this stage where the weight of the scientific evidence 
approach is applied to evaluate and synthetize multiple evidence streams to support the evaluation. The same 
technical reviewer does not have to consider all evidence streams. 

Application of weight of evidence analysis is an integrative and interpretive process that considers both 
data/information in favor (e.g., positive study) or against (e.g., negative study) a given hypothesis within the 
context of the assessment question(s) being evaluated in the risk evaluation. 

a. Reviewer Calibration Exercises – Calibration on 2-3 articles together with a gold standard 
reviewer 

b. QA/QC  
• The Project Leader shall implement blind QC with optional quantities (either blind or pre-

filled as determined by the TO COR) and at intervals determined by the TO COR via 
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technical directive 
• A gold standard reviewer will be determined as necessary by the EPA TO COR 
• EPA shall QC the results 

Subtask 4.1: Systematic Literature Review - Fish Short-Term Reproduction Assay  
The purpose of this subtask is to identify published studies with data that can be used to support the EDSP, for a 
select set of chemicals provided by the EPA. Relevant literature will cover studies with the potential to be like the 
EPA’s EDSP Tier 1 Fish Short-Term Reproduction Assay (FSTRA; OPPTS 890.1350, Oct. 2009) or the 
equivalent OECD Test Guideline (OECD TG 229, Sept. 2009). Reference is also made to the study of {Dang, 
2011, 1401857}. The studies will be used in the performance-based validation of high throughput (HTP) assays 
and computational models for the estrogen, androgen, and thyroid pathways.  EPA is working toward using HTP 
assays and models as alternatives to the current in vitro and in vivo assays in the Endocrine Disruptor Screening 
Program’s Tier 1 battery. 

Additionally, EPA seeks to identify potentially relevant scientific literature to characterize cross-species 
sensitivities to in vivo reference chemicals identified potentially relevant to EPA’s cross-species study of three 
model fish species used in the Fish Short-Term Reproduction Assay (OECD test guideline 229). The EPA FSTRA 
test guideline (OCSPP 890.1350) recommends the use of fathead minnow (Pimephales promelas) while the 
OECD FSTRA test guideline (OECD 229) has been validated for three model fish species: fathead minnow (P. 
promelas), zebrafish (Danio sp), and Japanese medaka (Oryzae sp).  The results will be used to further 
characterize cross-species sensitivities to in vivo reference chemicals identified in the fathead minnow (FSTRA 
model organism).   

The contractor shall provide at least two (2) senior level technical experts (e.g., P3 or P4) with experience in 
aquatic toxicity assessment, e.g., EPA or OECD fish chronic and/or lifecycle aquatic toxicity test guideline 
studies. 

1. The reviewers shall conduct full-text screening & data extraction as defined for this Task on articles 
and data evaluation records identified by EPA.  

2. Templates and workflows for full-text screening and data extraction shall identified by EPA 
specifically for this project in the web-based systematic review literature review software.  

3. QA/QC shall be blind, with optional quantities up to 100%. The Contractor may optionally identify a 
gold standard reviewer as part of the project team 

In response to the RFO, the contractor should base the labor hour quote for the systematic review of 
FSTRA studies on the following assumptions: 

1. Assume two (2) senior level technical experts (e.g., P3 or P4 equivalent) with experience in aquatic 
toxicity assessment, e.g., EPA fish chronic and/or lifecycle aquatic toxicity test guideline studies, will 
perform the work. The contractor may identify additional senior level technical experts to complete the 
project within the period of performance.  

2. Assume reviewer calibration using the Distiller™ software is needed. Assume that EPA will provide 
each Contractor senior level technical expert the same set of 5-15 articles to screen the data. One (1) or 
more EPA technical reviewers will be included in the reviewer calibration exercise.   

3. Full-text Screening.  Assume at least one (1) senior level technical expert will perform the full-text 
screening on 450 articles in the systematic review process. Assume full-text screening will average 15-20 
minutes/article.   
4. QA/QC (Blind) – Assume that a second senior level technical expert will independently (blind) 

screen 20% of the articles reviewed by the first reviewer and that EPA will conduct a discrepancy 
analysis of the results. If there are more than 5% discrepancies, EPA will evaluate the need for 
additional QA/QC and order optional quantities via technical directive.  

5. Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional quantities (up to 
100% of the articles) via technical directive.  Each optional quantity represents 20% of the articles 
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reviewed by the first senior level technical expert.  For each optional quantity, a second senior level 
technical expert will independently (blind) screen 20% of the articles reviewed by the first reviewer. 
EPA will conduct a discrepancy analysis of the results to determine whether additional optional 
quantities are needed. 

 

Subtask 4.2: Systematic Literature Review – Amphibian Metamorphosis Assays 
The purpose of this subtask is to identify published studies with data that can be used to support the EDSP, for a 
select set of chemicals provided by the EPA. Relevant literature will cover studies with the potential to be like the 
EPA’s EDSP Tier 1 Amphibian Metamorphosis Assay (Frog) (AMA; OCSPP 890.1100, Oct. 2009) or the 
equivalent OECD Test Guideline (OECD TG 231, Sept. 2009). Reference is also made to the Amphibian 
Metamorphosis Assay OCSPP Guideline 890.1100 Standard Evaluation Procedure (SEP) and the modifications 
for Silurana tropicalis outlined in (Mitusui et al., 20062). The studies will be used in the performance-based 
validation of high throughput (HTP) assays and computational models for the estrogen, androgen, and thyroid 
pathways.  EPA is working toward using HTP assays and models as alternatives to the current in vitro and in vivo 
assays in the Endocrine Disruptor Screening Program’s Tier 1 battery. 

The contractor shall provide two (2) senior technical experts, with experience in ecological and developmental 
toxicity testing and assessment; EPA’s endocrine disruption test guideline studies, e.g., amphibian metamorphosis 
assay (OPPTS 890.1100); and/or thyroid toxicity testing and the vertebrate HPT axis, to conduct the Amphibian 
Metamorphosis Assays systematic reviews.    

1. The reviewers shall conduct title/abstract screening, full-text screening & data extraction as defined 
for this Task on articles and data evaluation records identified by EPA.  

2. Templates and workflows for title/abstract screening, full-text screening, and data extraction shall 
identified by EPA specifically for this project in the web-based systematic review literature review 
software.  

3. QA/QC shall be blind, with optional quantities up to 100%. The Contractor may optionally identify a 
gold standard reviewer as part of the project team. 
 

In response to the RFO, the contractor should base the labor hour quote for the systematic review of 
AMA studies on the following assumptions:   

 
1. Assume two (2) senior level technical experts (e.g., P3 or P4 equivalent) with experience in 

vertebrate developmental toxicity assessments, EPA’s endocrine disruption test guideline studies (890 
series) and/or the amphibian metamorphosis assay developmental toxicity assessments will be 
needed. The contractor may identify additional senior level technical experts to complete the project 
within the period of performance. 
 

2. Assume reviewer calibration using the Distiller™ software is needed. Assume that EPA will 
provide each Contractor senior level technical expert the same set of 2-3 articles or EPA Data 
Evaluation Records to extract the data. For abstract/title screening, EPA will provide the Contractor 
senior level technical expert will be provided the same set of 3-5 articles for abstract/title screening 
and a set of 3-5 articles for full-text screening. 
 

 

2 Naoko Mitsui, Takaaki Fujii, Maki Miyahara, Tomohiro Oka, Akihiko Kashiwagi, Keiko Kashiwagi, Hideki Hanada, 
Hiroshi Urushitani, Noriaki Santo, Osamu Tooi, and Taisen Iguchi. 2006. Development of metamorphosis assay using 
Silurana tropicalis for the detection of thyroid system-disrupting chemicals. Ecotoxicology and Environmental Safety 
Volume 64, Issue 3, July 2006, Pages 281-287. https://doi.org/10.1016/j.ecoenv.2005.07.007 

https://www.epa.gov/sites/production/files/2015-07/documents/final_890.1100_ama_sep_9.30.11.pdf
https://www.epa.gov/sites/production/files/2015-07/documents/final_890.1100_ama_sep_9.30.11.pdf


Page 12 of 28 
 

3. Data extraction of 25 articles. 
• Assume one (1) senior level technical expert will independently extract data from twenty-five 

(25) articles that have been completed full-text screening prior to this task order. Assume that 
each data extraction will take 1 hour per article. 

• Assume that these articles must undergo QA/QC as described above. 
 

4. Data extraction of 47 EPA Data Evaluation Records 
• Assume one senior level technical expert will extract the data from all 47 EPA Data 

Evaluation Records (DERs). Assume that this reviewer will average 30 minutes to extract the 
data for each DER.   

• QA/QC (Spot-Check) – Assume that a Contractor senior level technical expert will spot 
check 20% of the data extractions (DERs) previously completed by EPA reviewers. EPA will 
conduct a discrepancy analysis of the results. If there are more than 5% discrepancies, EPA 
will evaluate the need for additional QA/QC and order optional quantities via technical 
directive.  

• Optional QA/QC (Spot-Check) Quantities – Assume EPA may order up to 4 optional 
quantities (up to 100% of the articles) via technical directive.  Each optional quantity 
represents 20% of the data extractions (DERs) previously conducted by EPA reviewers. For 
each optional quantity, a Contractor senior level technical expert will spot check 20% of the 
data extractions (DERs) completed by EPA. EPA will conduct a discrepancy analysis of the 
results to determine whether additional optional quantities are needed. 
 

5. Screening 515 Articles  
• Abstract/Title Screening.  Assume one (1) senior level technical expert will screen the 

abstract/titles of all 515 articles. Assume abstract/title screening will take 3-5 minutes per article.   
 QA/QC (Blind) – Assume that a second senior level technical expert will independently 

(blind) screen 20% of the title/abstracts reviewed by the first reviewer and that EPA will 
conduct a discrepancy analysis of the results. If there are more than 5% discrepancies, EPA 
will evaluate the need for additional QA/QC and order optional quantities via technical 
directive.  

 Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional quantities 
(up to 100% of the articles) via technical directive.  Each optional quantity represents 20% of 
the articles reviewed by the first senior level technical expert. For each optional quantity, a 
second senior level technical expert will independently (blind) screen 20% of the 
title/abstracts screened by the first reviewer. EPA will conduct a discrepancy analysis of the 
results to determine whether additional optional quantities are needed. 
 

• Full-text Screening.  Assume one (1) senior level technical expert will perform the full-text 
screening/preamble extraction of 170 articles (~33% of 515 articles). Assume full-text screening 
will average 15-20 minutes/article.   
 QA/QC (Blind) – Assume that a second senior level technical expert will independently 

(blind) screen 20% of the articles reviewed by the first reviewer and that EPA will conduct a 
discrepancy analysis of the results. If there are more than 5% discrepancies, EPA will 
evaluate the need for additional QA/QC and order optional quantities via technical directive.  

 Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional quantities 
(up to 100% of the articles) via technical directive.  Each optional quantity represents 20% of 
the articles reviewed by the first senior level technical expert.  For each optional quantity, a 
second senior level technical expert will independently (blind) screen 20% of the articles 
screened by the first reviewer. EPA will conduct a discrepancy analysis of the results to 
determine whether additional optional quantities are needed. 
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6. Data Extraction.  Assume one (1) senior level technical expert will perform the data extraction of 
20 articles (~10% of 515 articles). Assume data extraction will average 1 hour/article.   
 QA/QC (Blind) – Assume that a second senior level technical expert will independently 

(blind) extract data from 20% of the articles reviewed by the first reviewer and that EPA will 
conduct a discrepancy analysis of the results. If there are more than 5% discrepancies, EPA 
will evaluate the need for additional QA/QC and order optional quantities via technical 
directive.  

 Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional quantities 
(up to 100% of the articles) via technical directive. Each optional quantity represents 20% of 
the articles reviewed by the first senior level technical expert. For each optional quantity, a 
second senior level technical expert will independently (blind) extract the data from 20% of 
the articles reviewed by the first reviewer. EPA will conduct a discrepancy analysis of the 
results to determine whether additional optional quantities are needed. 

Subtask 4.3. Systematic Literature Review - Male and Female Pubertal Assays 
The purpose of this subtask is to identify published studies with data that can be used to support the EDSP, for a 
select set of chemicals provided by the EPA.  Relevant literature will cover studies with the potential to be like the 
EPA’s EDSP Tier 1 male and female pubertal (OCSPP test guidelines 890.1450 that can be used in the 
performance-based validation of high throughput (HTP) assays and computational models for the estrogen, 
androgen, and thyroid pathways.  EPA is working toward using HTP assays and models as alternatives to the 
current in vitro and in vivo assays in the Endocrine Disruptor Screening Program’s Tier 1 battery. 

The contractor shall provide at least two (2) senior technical experts (e.g., P3 or P4), with experience in 
mammalian toxicity assessment, e.g., EPA’s reproductive, developmental, and/or endocrine disruption test 
guideline studies, especially vertebrate HPG and HPT axes, shall independently perform the abstract screening, 
full-text screening and data extraction of each article using the templates provided by TO COR. 

1. The reviewers shall conduct title/abstract screening, full-text screening & data extraction as defined 
for this Task on articles and data evaluation records identified by EPA.  

2. Templates and workflows for title/abstract screening, full-text screening, and data extraction shall 
identified by EPA specifically for this project in the web-based systematic review literature review 
software.  

3. QA/QC shall be blind, with optional quantities up to 100%. The Contractor may optionally identify a 
gold standard reviewer as part of the project team. 

In response to the RFO, the contractor should base the labor hour quote for the systematic review of 
male and female pubertal studies, the contractor should assume the following:  

 

1. Two (2) senior level technical experts (e.g., P3 or P4) with experience in mammalian toxicity 
assessment, e.g., EPA’s reproductive, developmental, and/or endocrine disruption test guideline 
studies shall independently perform the full-text screening and data extraction of each article using the 
template provided by EPA. 
  

2. Assume reviewer calibration using the Distiller™ software is needed. Assume that EPA will provide 
each Contractor senior level technical expert the same set of 5-15 articles to screen the data. One (1) or 
more EPA technical reviewers will be included in the reviewer calibration exercise.   

 
3. Full-text Screening.  Assume one (1) senior level technical expert will perform the full-text 

screening/preamble extraction of 108 articles. Assume full-text screening will average 15-20 
minutes/article.   

 QA/QC (Blind) – Assume that a second senior level technical expert will independently 
(blind) screen 20% of the articles reviewed by the first reviewer and that EPA will conduct a 
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discrepancy analysis of the results. If there are more than 5% discrepancies, EPA will 
evaluate the need for additional QA/QC and order optional quantities via technical directive.  

 Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional quantities 
(up to 100% of the articles) via technical directive.  Each optional quantity represents 20% of 
the articles reviewed by the first senior level technical expert.  For each optional quantity, a 
second senior level technical expert will independently (blind) screen 20% of the articles 
screened by the first reviewer. EPA will conduct a discrepancy analysis of the results to 
determine whether additional optional quantities are needed. 
 

4. Data Extraction.  Assume one (1) senior level technical expert will perform the data extraction of 30 
articles. Assume data extraction will average 1 hour/article.   

 QA/QC (Blind) – Assume that a second senior level technical expert will independently 
(blind) extract data from 20% of the articles reviewed by the first reviewer and that EPA will 
conduct a discrepancy analysis of the results. If there are more than 5% discrepancies, EPA 
will evaluate the need for additional QA/QC and order optional quantities via technical 
directive.  

 Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional quantities 
(up to 100% of the articles) via technical directive. Each optional quantity represents 20% of 
the articles reviewed by the first senior level technical expert. For each optional quantity, a 
second senior level technical expert will independently (blind) extract the data from 20% of 
the articles reviewed by the first reviewer. EPA will conduct a discrepancy analysis of the 
results to determine whether additional optional quantities are needed. 

Subtask 4.4 Building Linear Systematic Review Screening, Extraction, Evaluation, and Evidence 
Integration Templates and Workflows. 

 

The purpose of this subtask is to:  

• support the development and implementation of linear systematic review title/abstract screening, full-
text screening, data extraction, study quality evaluation, and evidence integration templates; and  

• support the development of linear reviewer workflows (including QA/QC and calibration) in 
systematic review tools selected by EPA. 

 

Specifically, the contractor shall:  

1. Build systematic review templates in the web-based systematic literature review software chosen by 
EPA to meet the needs of the QA/QC, calibration, screening, extraction, evaluation, and integration 
needs of the EPA and Contractor scientific and project management staff associated with an EPA 
systematic review project;  

2. Align the templates with external data formats and controlled vocabularies such as (but not limited 
to): 

• IUCLID (see for example, 
https://iuclid6.echa.europa.eu/documents/21812392/22307013/IUCLID+6_2.0.0_format.zip/d
ca3ad2d-796c-2faa-ee0d-d58ef1deb376)  

• OECD Harmonized Templates (http://www.oecd.org/ehs/templates/, including, but not limited 
to: OHT 48-2 & 75-3) 

• Unified Medical Language System (UMLS) 
• AOPWiki 
• Medical Subject Headings (MeSH) 

3. Implement the templates in the web-based systematic literature review software chosen by EPA to 

https://iuclid6.echa.europa.eu/documents/21812392/22307013/IUCLID+6_2.0.0_format.zip/dca3ad2d-796c-2faa-ee0d-d58ef1deb376
https://iuclid6.echa.europa.eu/documents/21812392/22307013/IUCLID+6_2.0.0_format.zip/dca3ad2d-796c-2faa-ee0d-d58ef1deb376
http://www.oecd.org/ehs/templates/
https://www.nlm.nih.gov/research/umls/
https://aopwiki.org/
https://meshb.nlm.nih.gov/search
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facilitate the review by scientific staff associated with a Systematic Review Project under this Task; 
and  

4. Extract and transform the data from the web-based systematic literature review software chosen by 
EPA into usable format for further statistical analysis, visualization, and/or storage in a chemical risk 
assessment/hazard repository such as (but not limited to) IUCLID, HAWC, or ToxRefDB.  

5.  
For each Systematic Review Templates and Workflows Project initiated by technical directive under this subtask, 
the contractor shall provide at least: 

1. One informatics expert with a background in programming in Python or other scripting language and 
relational database management (such as MySQL or PostgreSQL).  

2. One scientific technical expert whose technical background is reviewed and approved by EPA (P2 or 
P3) whose expertise is relevant to the purposes of the intended systematic review project (such as 
mammalian or eco-toxicology). This expert shall work with EPA staff and the contractor informatics 
expert to: 

• translate EPA guidelines, standard evaluation procedures, data evaluation records, scientific 
literature, and scientific reviewer feedback into meaningful templates and workflows; and  

• map the proposed systematic review template to external formats and controlled vocabularies 
or ontologies.  

 

The work and approaches of both the informatics and the scientific technical expert shall be reviewed by either a 
higher-tier expert of comparable expertise of the contractor or by EPA.  

In response to the RFO, the contractor should base the labor hour quote for the systematic review of 
AMA studies on the following assumptions:   

 
Assume that the contractor shall build systematic review full-text screening and data extraction templates and 
workflows for tasks 4.1, 4.2, and 4.3 in the DistillerSR collaborative tool that integrates information and 
ontologies from EPA data evaluation records, standard evaluation procedures, data entry spreadsheet 
templates3, 4, IUCLID 6.3 database format5,6, OECD Harmonized Templates 48-27 and 75-38. and UMLS 
terminology9. Assume that the templates and workflows should maximize utilization of the available 
DistillerSR technologies and generate files from DistillerSR that can be easily imported into the IUCLID 
database system using i6z format.  

Subtask 4.5 (OPTIONAL): Systematic Literature Reviews Relevant to the EDSP  
The purpose of this optional subtask is to identify published studies with data that can be used to support the 
EDSP, for a select set of chemicals provided by the EPA. Relevant literature will cover studies with the potential 
to be similar to the EPA’s EDSP Tier 1, Tier 2, other EPA or OECD guideline studies, or other EPA or scientific 
standard studies (such as the thyroid comparative assay, aromatase assay, avian reproduction assay, and trout 
toxicity assays). The studies will be used in the performance-based validation of high throughput (HT) assays and 

 

3 See https://www.epa.gov/endocrine-disruption/standard-evaluation-procedures-seps-and-data-entry-spreadsheet-
templates-dests  
4 https://www.epa.gov/endocrine-disruption/endocrine-disruptor-screening-program-tier-1-screening-determinations-and  
5 https://iuclid6.echa.europa.eu/  
6 https://iuclid6.echa.europa.eu/format  
7 http://www.oecd.org/ehs/templates/harmonised-templates-effects-on-biotic-systems.htm  
8 http://www.oecd.org/ehs/templates/harmonised-templates-health-effects.htm  
9 https://uts.nlm.nih.gov/home.html  

https://iuclid6.echa.europa.eu/
https://hawcproject.org/
https://github.com/USEPA/CompTox-ToxRefDB
https://www.epa.gov/pesticide-registration/guidance-thyroid-assays-pregnant-animals-fetuses-and-postnatal-animals-and
https://www.epa.gov/endocrine-disruption/standard-evaluation-procedures-seps-and-data-entry-spreadsheet-templates-dests
https://www.epa.gov/endocrine-disruption/standard-evaluation-procedures-seps-and-data-entry-spreadsheet-templates-dests
https://www.epa.gov/endocrine-disruption/endocrine-disruptor-screening-program-tier-1-screening-determinations-and
https://iuclid6.echa.europa.eu/
https://iuclid6.echa.europa.eu/format
http://www.oecd.org/ehs/templates/harmonised-templates-effects-on-biotic-systems.htm
http://www.oecd.org/ehs/templates/harmonised-templates-health-effects.htm
https://uts.nlm.nih.gov/home.html
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computational models for the estrogen, androgen, and thyroid pathways.  EPA is working toward using HT assays 
and models as alternatives to the current in vitro and in vivo assays in the Endocrine Disruptor Screening 
Program’s Tier 1 battery and to support endocrine relevant findings across the Agency. 

If this option is exercised, the contractor shall provide at least two (2) senior technical experts, with experience 
relevant to the guideline or study basis under consideration.  

If EPA exercises this optional subtask: 

1. The reviewers shall conduct title/abstract screening, full-text screening, data extraction, study 
evaluation, and evidence integration as defined for this Task on articles and data evaluation records 
identified by EPA via technical direction.  

2. Templates and workflows for title/abstract screening, full-text screening, data extraction, study 
evaluation, and evidence integration shall be identified by EPA via technical direction specifically for 
this project in the web-based systematic review literature review software.  

3. QA/QC shall be blind, with optional quantities up to 100%. The Contractor may optionally identify a 
gold standard reviewer as part of the project team.  
 

In response to the RFO, the contractor should base the labor hour quote for the systematic review for 
the Aromatase (Human Recombinant) (OSCPP test guidelines 890.1200) with additional in vitro assays 
measuring aromatase activity that can be used in the performance-based validation of high throughput 
(HTP) assays and computational models for the estrogen & androgen pathways on the following 
assumptions:  

 

1. Assume two (2) senior level technical experts (e.g. P4 equivalent) with experience in aromatase 
assays (cell based and cell-free assays) and EPA’s endocrine disruption test guideline studies (890 
series) will perform the work. The contractor may identify additional senior level technical experts 
in order to complete the project within the period of performance.  

2. Assume reviewer calibration using the Distiller™ software is needed. One (1) or more EPA 
technical reviewers will be included in the reviewer calibration exercises.  

3. Abstract/title screening. 

• Assume a senior level technical expert will independently screen the title/abstract of 
approximately 1750 articles focusing on the Aromatase (Human Recombinant) (OSCPP test 
guidelines 890.1200) with additional in vitro assays measuring aromatase activity.  Assume 
abstract/title screening will take 3-5 minutes per article. 

• QA/QC (Blind) – Assume that a second senior level technical expert will independently 
(blind) screen 20% of the title/abstracts reviewed by the first reviewer and that EPA will 
conduct a discrepancy analysis of the results.  If there are more than 5% discrepancies, EPA 
will evaluate the need for additional QA/QC and order optional quantities via technical 
directive.  

• Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional 
quantities (up to 100% of the articles) via technical directive.  Each optional quantity 
represents 20% of the articles reviewed by the first senior level technical expert.  For each 
optional quantity, a second senior level technical expert will independently (blind) screen 
20% of the title/abstracts screened by the first reviewer. EPA will conduct a discrepancy 
analysis of the results to determine whether additional optional quantities are needed. 
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4. Full text screening 

• Assume at least one (1) senior level technical reviewer will review 583 articles for full 
text screening/preamble extraction.  Assume full text screening will take 15 minutes/article.  

• QA/QC (Spot-Check) – Assume that a second senior level technical expert will spot 
check 20% of the full text screening/preamble extractions performed by the first 
reviewer and that EPA will conduct a discrepancy analysis of the results.  If there are 
more than 5% discrepancies, EPA will evaluate the need for additional QA/QC and 
order optional quantities via technical directive.  

• Optional QA/QC (Spot-Check) Quantities - Assume EPA may order up to 4 optional 
quantities (up to 100% of the articles) via technical directive.  Each optional quantity 
represents 20% of the articles reviewed by the first senior level technical expert.  For 
each optional quantity, a second senior level technical expert will spot check 20% of 
the full text screening/preamble extractions performed by the first reviewer.  EPA will 
conduct a discrepancy analysis of the results to determine whether additional optional 
quantities are needed. 
 

5. Data extraction 
• Assume at least one (1) senior level technical reviewer will review 437 (25% of the 1700 

articles) articles for data extraction. Assume data extraction will take 1 hour per article.  
• QA/QC (Blind) – Assume that a second senior level technical expert will independently 

(blind) screen 20% of the data extractions performed by the first reviewer and that EPA will 
conduct a discrepancy analysis of the results.  If there are more than 5% discrepancies, EPA 
will evaluate the need for additional QA/QC and order optional quantities via technical 
directive.  

• Optional QA/QC (Blind) Quantities – Assume EPA may order up to 4 optional quantities 
(up to 100% of the articles) via technical directive.  Each optional quantity represents 20% 
of the articles reviewed by the first senior level technical expert.  For each optional 
quantity, a second senior level technical expert will independently (blind) screen 20% of the 
full text screening/preamble extractions performed by the first reviewer.  EPA will conduct 
a discrepancy analysis of the results to determine whether additional optional quantities are 
needed. 

 REPORTING REQUIREMENTS AND DELIVERABLES   
 

The contractor shall provide the following deliverables listed in Table 1. 

TABLE 1. DELIVERABLES AND SCHEDULE 
Tasks Deliverables Due Dates 

1 

 

 

Task management 
 Kick-off meeting within 2 weeks after the task order has been awarded. 
 Monthly Progress Report (i.e. Technical/Progress Status Report and Financial Status Report) by the 15th 

of each month (following completion of 1st reporting period). 
 Biweekly status meetings 
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Tasks Deliverables Due Dates 

 Other meetings as required by the TOCOR 
 Email a copy to the CO, Contract level COR, TOCOR, and Alt TOCOR 
 Immediately inform the TOCOR when any hours or costs for any task has exceeded or is expected to 

exceed the contractor estimate by >10%. 
 Immediately inform the TOCOR of any problems that may impact the production, budget, and/or 

delivery of deliverables.   
 The Contractor shall notify the TOCOR when 75% of the Government approved hours or approved LH 

costs have been incurred (including unbilled hours and costs). 

2 EPA Requirements for Quality Assurance Project Plans (QA/R- 5) 
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-
assurance-project-plans 

 Draft QAPP 
 Final QAPP 

 

 
 Email to Contract-level COR and 

respective TOCOR and Alt 
TOCOR  

 Draft QAPP: submitted with 
technical proposal  

 Final QAPP: 7-10 days after 
receiving comments from EPA 
TOCOR comments 

3 Data Analysis and Statistical Support TBD by technical directive 

4 Linear Pathway Systematic Reviews TBD by technical directive 

  ACCEPTABLE QUALITY LEVEL FOR TASKS 
See Attachment 1: Quality Assurance Surveillance Plan 

 PERIOD OF PERFORMANCE 
The period of performance of this task order is: 

Base: 12 months from award date  

Option 1: 12 months from option exercise    

Option 2: 12 months from option exercise  

Option 3: 12 months from option exercise  

  PLACE OF PERFORMANCE 
Work may be performed off-site.   

  PERSONNEL 
The Contractor is responsible for providing personnel with the necessary level expertise to support the 

task activities and requirement in this PWS. 

https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
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  TASK ORDER TYPE: TIME & MATERIALS OR FIRM FIXED PRICE 

  GOVERNMENT FURNISHED EQUIPMENT (GFE) 
In accordance with FAR 45.102, the contractor shall furnish all property required for performing 
Government contracts. If a contractor believes that Government property is required for 
performance of the contract, the contractor shall submit a written request to the CO. For cost purposes, 
assume that EPA shall provide an office phone with voicemail, and e-mail for approved personnel working 
in OSCP-space to complete work under Task 3 of this task order.  

 TRAVEL 
The Contractor may be required to travel during the performance of this task order. The Contractor is required to 
follow the requirements of subpart 31.2 of the FAR regulations in incurring allowable travel costs under this task 
order, and correspondingly must always seek and obtain government rates whenever available and observe current 
subsistence ceilings.  

 TRAINING 
EPA-H-31-105 APPROVAL OF TRAINING [see Section H.22 of the IDIQ contract] 

(a) The contractor shall provide and maintain a qualified staff of personnel to meet the requirements of the 
Performance Work Statement. The contractor shall provide training to keep its personnel abreast of changes 
to the science and/or technology associated with the requirements of the contract. In addition, the contractor 
shall ensure that its personnel receive appropriate safety, health and environmental training in accordance 
with Federal, state and local requirements prior to assigning any task that require such training. The contractor 
shall provide documentation of such training upon the request of the Contract-Level COR and/or Contracting 
Officer. 
 
The Government will not directly reimburse the cost for contractor employees to meet or maintain minimal 
contract requirements or to obtain and sustain an appropriate level of professionalism. Any direct charges for 
training will only be considered for reimbursement under this contract by compliance with the procedures set 
forth in paragraph (b) (see Section H.22 of the IDIQ contract). 

2 INSPECTION AND ACCEPTANCE 

QUALITY ASSURANCE PROJECT PLAN (SEE TASK 2 ABOVE) 
The Contractor shall submit a draft QAPP per EPA Requirements for Quality Assurance Project Plans 
(QA/R-5) (Table 2).  

Table 2.  Quality Assurance Project Plan  

 Documentation Specifications Due 
 

X 
Quality Assurance Project Plan for the 
Task Order 

EPA Requirements for Quality 
Assurance Project Plans 
(QA/R- 5) (dated 3//20/2011) 

https://www.epa.gov/quality/e
pa-qar-5-epa-requirements-
quality-assurance-project-plans 

 

DRAFT: As stated in the RFP 
for the task order  

FINAL: 7-10 days following 
receipt of the TOCOR’s 
comments on the DRAFT 
QAPP 

https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
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3 TASK ORDER ADMINISTRATION DATA 

 CONTRACT ADMINISTRATION REPRESENTATIVES 
• Contracting Officer: Jody Gosnell, Team Leader OAS/HQAD 

• Contract Specialist: Eric Ward, OAS/HQAD 

• Contract Level Contracting Officer’s Representative: Sharlene Matten, OSCP/EACPD 

• Task Order Contracting Officer’s Representative: Kristan Markey, OSCP/EACPD 

 TASK ORDER CLAUSES 

INVOICING 
Invoices shall be submitted in accordance with contract clause G.3 EPAAR 1552.232-70 SUBMISSION 
OF INVOICES. (JUN 1996) - ALTERNATE I (JUN 1996). 

4.2 FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
(a) The Government may extend the term of this task order by written notice to the Contractor within 5 

calendar days before the expiration of this task order; provided that the Government gives the 
Contractor a preliminary written notice of its intent to extend at least 30 days before the contract 
expires. The preliminary notice does not commit the Government to an extension. 

(b) If the Government exercises this option, the extended task order shall be considered to include this 
option clause. 

(c) The total duration of this task order, including the exercise of any options under this clause, shall not 
exceed 60 months. 

 EPA-J-52-101 LIST OF ATTACHMENTS 
Attachment 1: QUALITY ASSURANCE SURVEILLANCE PLAN 

 INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS 

EPA-L-36-101 RFTOP PROPOSAL INSTRUCTIONS 
The offeror’s response shall not exceed 15 double sided pages each and shall include all charts, illustrations, 
etc. This limitation does not include resumes.  Font size: must be 11 points or larger (smaller text in figures, 
graphs, diagrams and charts is acceptable as long as it is legible when the page is viewed at 100%). 

(a) TECHNICAL PROPOSAL INSTRUCTIONS: 
 

(1) The technical proposal shall be complete and demonstrate an understanding of the work to be 
provided and the contractor’s ability to perform the work in accordance with PWS. The technical 
proposal shall address all of the technical evaluation criteria presented in this section. 

 
(2) Each section of the proposal shall be titled. 
 
(3) Subcontractors 
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Each offeror shall list in a table format the name and addresses of all subcontractors who will 
perform work or labor or render services to the offeror for compensation in an amount in excess 
of one percent of the offeror’s total price. Each offeror shall show on the table the portion of the 
work to be done by each subcontractor. This table shall be included with the technical proposal.  
The table shall include: (a) the name and address of the subcontractor, (b) a short description of 
the work the subcontractor will be designated to perform or deliver, (c) the portion in percent of 
the work (LOE) the subcontractor will be designated to perform or deliver. 
 

(4) Conflict of Interest 

• Vendors shall provide a completed version of the certification at EPA-H-09-106 task 
order conflict of interest certification as part of its Technical Proposal. The complete 
certification will not count against the page limitations for the Technical Proposal. 

• Consistent with the terms of the prime contract, vendors shall disclose any actual or 
potential conflict of interest to the Contracting Officer within 7 days after receipt of the 
Request for Task Order Proposal.  The disclosure shall include a description of actions 
which the Contractor has taken or proposes to take, after consultation with the Contracting 
Officer, to avoid, mitigate, or neutralize the actual or potential conflict of interest. 

• For the purposes of this RFP, EPA believes an actual or potential conflict of interest may 
exist. In order to properly manage the major projects, the Office will use this task order to 
supplement its Program Management (PM) resources. PM support provided by contractors 
includes the roles of Project Status/Reporting, Earned Value Management, Risk 
Management, and Quality Management. In addition, PM support may include assistance in 
acquisition planning. Because of the sensitive nature of some of these activities and the 
requirement that the Contractor provide independent reviews of such things as EVM reports, 
identified risks, and QASP assessments, the following preclusions shall apply for the period 
of performance of this procurement, including the base and any exercised option years: 

(b) TECHNICAL EVALUATION CRITERIA 
 

Technical Evaluation Factors listed below are of equal importance. 
Factor 1 – Technical Approach: The Contractor shall propose their Technical Approach for 
accomplishing the objectives, requirements, and tasks and subtasks of the task order. 
Factor 2 – Staffing Approach: The Contractor shall describe their staffing approach in the form 
of a Staffing Plan.  The Plan shall describe the role and level of involvement of each proposed 
team member in implementing the required tasks.  
 

(c) COST PROPOSAL  
Instructions: 

The purpose of these cost instructions is to assist offerors in submitting information required to evaluate 
the reasonableness of proposed costs. All dollar amounts provided shall be rounded to the nearest 
dollar. The labor rates used for this task order shall not exceed the labor rates included in the base IDIQ 
contract.  However, EPA will accept discounted rates. 

Travel costs shall not exceed $2,000 per year. Contractors are encouraged to use public transportation. 
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ATTACHMENT 1 

 

QUALITY ASSURANCE SURVEILLANCE PLAN 
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QUALITY ASSURANCE SURVEILLANCE PLAN 

 

 

PERFORMANCE 
REQUIREMENT 

 

PERFORMANCE 
MEASURE (PM) 

 

PERFORMANCE 
STANDARD 

 

SURVEILLANCE 
METHOD 

 

INCENTIVES & 
DISINCENTIVES 

MANAGEMENT AND     
COMMUNICATION:     
The contractor shall maintain contact 
with the EPA CO, COR, and 
TOCOR throughout the performance 
of the contract. 

Contractor shall 
immediately bring 
potential problems to the 
appropriate EPA 

Issues that impact 
project schedules and 
costs shall be brought to 
the attention of the EPA 

All active task orders 
will be reviewed by the 
EPA to identify 
unreported issues. 

Performance will be 
considered in the award 
of subsequent task 
orders and will be 

 personnel and shall within 3-days of  factored into the annual 

 recommend actions that occurrence.  evaluation of Business 

 would mitigate or   Relations in the 

 resolve the problem.   Contractor Performance 

    Assessment Reporting 

    System (CPARS). 

TIMELINESS:     
For every Task Order awarded Deliverables and related 95% of all deliverables 100% inspection of all Performance will be 
establishing a firm, specific delivery work must comply with and related work shall deliverables and related considered in the award 
date for the generation of a report, contractual timeliness be completed on time work by the TOCOR; of subsequent task 
the contractor shall deliver such requirements. The within task schedule TOCOR will document orders and will be 
report to the COR, TOCOR and CO contractor will be and/or tech. direction the timeliness of all factored into the annual 
no later than the time specified in the evaluated on its requirements. work requirements. evaluation of Timeliness 
order’s PWS. responsiveness to all   in the Contractor 

 task orders.   Performance 

    Assessment Reporting 

    System (CPARS). 

TECHNICAL QUALITY:     
For every task order awarded, the All deliverables and Data are 100% accurate; EPA Staff will conduct Performance will be 
analyses conducted by the contractor related work must be review demonstrates a secondary reviews of considered in the award 
shall be factual, defensible, credible, complete, accurate, high level of expertise work completed by the of subsequent task 
and based on sound scientific thorough, and and credibility with contractor. Feedback orders and will be 
methods.  All data shall be collected professionally credible. regard to personnel and will be provided. factored into the annual 
from reputable sources and quality  use of scientific  evaluation in the 
assurance measures shall be  methodology. Task  category of Quality of 
conducted in accordance with the  Orders shall be  Product or Service in the 
agency requirements outlined in the  conducted in strict  Contractor Performance 
task orders.  conformance with  Assessment Reporting 

  approved QA plans.  System (CPARS). 

  Outputs shall withstand   
  internal review by the   
  US EPA and outside   
  scientific reviewers.   

 

 

 

 

 



Page 24 of 28 
 

 

TASK ORDER CLAUSES  

Period of Performance  

The period of performance of this task order is 09/24/2019 – 09/23/2022 

Submission of Invoices 

Invoices shall be submitted in accordance with EPAAR 1552.232-70 SUBMISSION OF INVOICES. (JUN 1996) - 
ALTERNATE I (JUN 1996). See address below. 

RTP Finance Center 

US Environmental Protection Agency 

RTP-Finance Center (AA216-01) 

109 TW Alexander Drive 

www2.epa.gov/financial/contracts 

Durham NC 27711 

E.2 Period of Performance 

Base: 12 months from award date  

Option 1: 12 months from option exercise    

Option 2: 12 months from option exercise  

Option 3: 12 months from option exercise  

F. TASK ORDER TYPE 

Time and materials & Firm Fixed Price 

G. INSPECTION AND ACCEPTANCE 

G.1 Quality Assurance Project Plan 

The contractor shall submit the following quality system documentation to the CO at the 

time frames identified below: 
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Documentation    Specifications         Due 

Quality Assurance 

Project Plan for the Task 

Order 

EPA Requirements for 

Quality Assurance Project 

Plans (QA/R-5) [dated03/20/11] 

 

Task Order 

proposal 

due date 

 

This documentation can be found on the following EPA website – 

https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans 

This documentation will be prepared in accordance with the specifications identified 

above or equivalent specifications defined by EPA. 

The Government will review and return the quality documentation, with comments, and 

indicating approval or disapproval. If necessary, the contractor shall revise the 

documentation to address all comments and shall submit the revised documentation to the 

government for approval. 

The contractor shall not commence work involving environmental data generation or use 

until the Government has approved the quality documentation. 

 

H. TASK ORDER ADMINISTRATION DATA 

H.1 Contract Administration Representatives 

Contracting Officer: Jody Gosnell, Gosnell.jody@epa.gov 

Contracting Officer’s Representative: Sharlene Matten, matten.sharlene@epa.gov 

 

 

mailto:matten.sharlene@epa.gov
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I. INVOICING 

Invoices shall be submitted in accordance with contract clause G.3 EPAAR 1552.232-70 

SUBMISSION OF INVOICES. (JUN 1996) - ALTERNATE I (JUN 1996). 

J. TASK ORDER CLAUSES 

Local Clauses EPA-H-42-102 UTILIZATION OF FEDCONNECT FOR CONTRACT 

ADMINISTRATION 

EPA will utilize the FedConnect® web portal in administering this contract. The contractor must be registered in 
FedConnect® and have access to the FedConnect website located at https://www.fedconnect.net/Fedconnect/. For 
assistance in registering or for other FedConnect® technical questions please call the FedConnect® Help Desk at 
(800) 899-6665 or email at support@fedconnect.net. 

FAR 52.216-18 ORDERING. (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery 

orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued from 
09/24/2019 through 09/23/2023. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of 
conflict between a delivery order or task order and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if 

authorized in the Schedule. 

FAR 52.216-19 ORDER LIMITATIONS. (OCT 1995) 

(a) Minimum order. When the Government requires supplies or services covered by this contract in an 

amount of less than $10,000.00, the Government is not obligated to purchase, nor is the Contractor 

obligated to furnish, those supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor- 

(1) Any order for a single item in excess of $4.5 Million; 

(2) Any order for a combination of items in excess of $4.5 Million; or 

(3) A series of orders from the same ordering office within 7 days that together call for quantities 

exceeding the limitation in subparagraph (b)(1) or (2) above. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the 

Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one 

requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph 

(b) above. 

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the 
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maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office 

within 3 days after issuance, with written notice stating the Contractor's intent not to ship the item (or 

items) called for and the reasons. Upon receiving this notice, the Government may acquire the supplies or 

services from another source. 

FAR 52.217-8 OPTION TO EXTEND SERVICES. (NOV 1999) 

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 
Contractor within 30 days before the contract expires. 

FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days; 
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 
days before the contract expires. The preliminary notice does not commit the Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option 
clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 36 
months. 

LOCAL CLAUSE - EPA-B-32-103A - LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract 

line items ___1__ through __32___ are severable and may be incrementally funded. For these items, the sum of 

$835,597.00 of the total price is presently available for payment and allotted to this contract. 

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which 
the total amount payable by the Government, including reimbursement in the event of termination of those items 
for the Government's convenience, approximates the total amount currently allotted for those items to the 
contract. The Contractor shall not continue work on those items beyond that point. Subject to the clause entitled, 
"Termination for Convenience of the Government," the Government will not be obligated, under any 
circumstances, to reimburse the Contractor in excess of the amount payable by the Government in the event of the 
termination of applicable contract line items for convenience including costs, profit, and estimated termination 
costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor 
will notify the Contracting Officer, in writing, at least 5 days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any cost 
for termination for convenience, will approximate 85% of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such 
notification, additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed 
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substitute date, the Contracting Officer will terminate any item(s) for which additional funds have not been 
allotted, pursuant to the clause entitled "Termination for Convenience of the Government." 

 

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds 
are allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume 
performance of the contract line items identified in paragraph (a) until the written notice is received. The 
provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional allotted funds 
and to the new estimated period of contract 

performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the 
contract lineitems identified in paragraph (a) of this clause. 

 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items 
set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.  

 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 

 

RECAPITULATION: 

PRIOR     THIS    NEW 

AMOUNT   MOD          AMOUNT 

BASE PERIOD 

Total Maximum Amount:                           $0.00                            $0.00                         $3,591,374.00 

Funded Amount:      $0.00    $0.00            $854,197.00 

(End of clause) 

 

FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE. (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given 
in full text. The full text of a clause may be accessed electronically at this/these address(es): FAR: 
http://farsite.hill.af.mil/vmfara.htm ; EPAAR: http://farsite.hill.af.mil/vmepaara.htm 



 ___________

(x)

68HERH19F0400

x 68HE0H18D0009

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

007901598

BATTELLE MEMORIAL INSTITUTE

Washington DC 20460
Mail Code:  3803R

HPOD

1200 Pennsylvania Avenue, N. W.
William Jefferson Clinton Building
US Environmental Protection Agency
HPOD

PR-OCSPP-19-00263See Block 16CP00001
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

09/25/2019

Attn: Brian Panoff
505 KING AVE
COLUMBUS OH 432012693

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

DUNS Number:  007901598

This Task Order is for severable services pertaining to the Endocrine Disruptor Screening

Program

TOCOR: Smatten Max Expire Date: 09/27/2023 InvoiceApprover: Sharlene  Matten

The purpose of this modification is to:

1. Include Line Item 0009 in the amount of $2,935.00 that did not display on the original

award

2. Include Line Item 0010 in the amount of $1,643.00 that did not display on the original

award

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Jody Gosnell

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

09/27/2019



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  7
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

BATTELLE MEMORIAL INSTITUTE

(A) (B) (C) (D) (E) (F)

68HE0H18D0009/68HERH19F0400/P00001

        NOTE: Including and displaying these amounts

        reflected the corrected new total amount for the

        award of $3,591,374.00. All other Terms and

        Conditions remain unchanged.

        LIST OF CHANGES:

        Reason for Modification: Other Administrative

        Action

        Total Amount for this Modification: $0.00

        New Total Amount for this Award: $3,591,374.00

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 09/25/2019 to 09/24/2023

        Change Item 0001 to read as follows(amount shown

        is the total amount):

0001    BASE YEAR: ENDOCRINE DISRUPTOR SCREENING PROGRAM                                 617,436.00

        TECHNICAL AND SUPPORT SERVICES: in accordance

        with the

        Performance Work Statement.

        TASK 1 - MGMT REPORT

        TASK 2 - QAPP

        TASK 3 - DATA ANALYSIS

        TASK 4.1 - FSTRA

        TASK 4.2 - AMA

        TASK 4.3 - PUBLICATION

        TASK 4.4 - TEMPLATES

        P.O.P: 9/25/2019 - 9/24/2020

        Accounting Info:

        18-19-B-C2A00EA-000C54-2505-19C2OSE008-001 BFY:

        18 EFY: 19 Fund: B Budget Org: C2A00EA Program

        (PRC): 000C54 Budget (BOC): 2505 DCN - Line ID:

        19C2OSE008-001

        Funding Flag: Partial

        Funded: $0.00

        FOB: Destination

        Change Item 0002 to read as follows(amount shown

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 3  7
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

BATTELLE MEMORIAL INSTITUTE

(A) (B) (C) (D) (E) (F)

68HE0H18D0009/68HERH19F0400/P00001

        is the total amount):

0002    OPTION YEAR 1: ENDOCRINE DISRUPTOR SCREENING                                     637,083.00

        PROGRAM TECHNICAL AND SUPPORT SERVICES: in

        accordance with the

        Performance Work Statement.

        TASK 1 - MGMT REPORT

        TASK 2 - QAPP

        TASK 3 - DATA ANALYSIS

        TASK 4.1 - FSTRA

        TASK 4.2 - AMA

        TASK 4.3 - PUBLICATION

        TASK 4.4 - TEMPLATES

        P.O.P: 9/25/2020 - 9/24/2021

        (Option Line Item)

        FOB: Destination

        Change Item 0003 to read as follows(amount shown

        is the total amount):

0003    OPTION YEAR 2: ENDOCRINE DISRUPTOR SCREENING                                     659,554.00

        PROGRAM TECHNICAL AND SUPPORT SERVICES: in

        accordance with the

        Performance Work Statement.

        TASK 1 - MGMT REPORT

        TASK 2 - QAPP

        TASK 3 - DATA ANALYSIS

        TASK 4.1 - FSTRA

        TASK 4.2 - AMA

        TASK 4.3 - PUBLICATION

        TASK 4.4 - TEMPLATES

        P.O.P: 9/25/2021 - 9/24/2022

        (Option Line Item)

        FOB: Destination

        Change Item 0004 to read as follows(amount shown

        is the total amount):

0004    OPTION YEAR 3: ENDOCRINE DISRUPTOR SCREENING                                     679,388.00

        PROGRAM TECHNICAL AND SUPPORT SERVICES: in

        accordance with the

        Performance Work Statement.

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 4  7
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

BATTELLE MEMORIAL INSTITUTE

(A) (B) (C) (D) (E) (F)

68HE0H18D0009/68HERH19F0400/P00001

        TASK 1 - MGMT REPORT

        TASK 2 - QAPP

        TASK 3 - DATA ANALYSIS

        TASK 4.1 - FSTRA

        TASK 4.2 - AMA

        TASK 4.3 - PUBLICATION

        TASK 4.4 - TEMPLATES

        P.O.P: 9/25/2022 - 9/24/2023

        (Option Line Item)

        FOB: Destination

        Change Item 0005 to read as follows(amount shown

        is the total amount):

0005    TASK 4.1 QUAL EVAL (BASE)                                                          4,558.00

        P.O.P: 9/25/2019 - 9/24/2020

        Accounting Info:

        18-19-B-C2A00EA-000C54-2505-19C2OSE008-001 BFY:

        18 EFY: 19 Fund: B Budget Org: C2A00EA Program

        (PRC): 000C54 Budget (BOC): 2505 DCN - Line ID:

        19C2OSE008-001

        Funding Flag: Partial

        Funded: $0.00

        Change Item 0006 to read as follows(amount shown

        is the total amount):

0006    Task 4.1 EVD INT (Base)                                                            2,453.00

        P.O.P 9/25/2019 - 9/24/2020

        Accounting Info:

        18-19-B-C2A00EA-000C54-2505-19C2OSE008-001 BFY:

        18 EFY: 19 Fund: B Budget Org: C2A00EA Program

        (PRC): 000C54 Budget (BOC): 2505 DCN - Line ID:

        19C2OSE008-001

        Funding Flag: Partial

        Funded: $0.00

        FOB: Destination

        Change Item 0007 to read as follows(amount shown

        is the total amount):

0007    Task 4.2 QUAL EVAL (Base)                                                          4,558.00

        P.O.P: 9/25/2019 - 9/24/2020

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 5  7
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

BATTELLE MEMORIAL INSTITUTE

(A) (B) (C) (D) (E) (F)

68HE0H18D0009/68HERH19F0400/P00001

        Accounting Info:

        18-19-B-C2A00EA-000C54-2505-19C2OSE008-001 BFY:

        18 EFY: 19 Fund: B Budget Org: C2A00EA Program

        (PRC): 000C54 Budget (BOC): 2505 DCN - Line ID:

        19C2OSE008-001

        Funding Flag: Partial

        Funded: $0.00

        FOB: Destination

        Change Item 0008 to read as follows(amount shown

        is the total amount):

0008    Task 4.2 EVD INT (BASE)                                                            2,453.00

        P.O.P: 09/25/2019 - 09/24/2020

        Accounting Info:

        18-19-B-C2A00EA-000C54-2505-19C2OSE008-001 BFY:

        18 EFY: 19 Fund: B Budget Org: C2A00EA Program

        (PRC): 000C54 Budget (BOC): 2505 DCN - Line ID:

        19C2OSE008-001

        Funding Flag: Partial

        Funded: $0.00

        FOB: Destination

        Change Item 0009 to read as follows(amount shown

        is the total amount):

0009    Task 4.3 OUAL EVAL (BASE)                                                          2,935.00

        P.O.P: 9/25/2019 - 9/24/2020

        Accounting Info:

        18-19-B-C2A00EA-000C54-2505-19C2OSE008-001 BFY:

        18 EFY: 19 Fund: B Budget Org: C2A00EA Program

        (PRC): 000C54 Budget (BOC): 2505 DCN - Line ID:

        19C2OSE008-001

        Funding Flag: Partial

        Funded: $0.00

        Change Item 0010 to read as follows(amount shown

        is the total amount):

0010    Task 4.3 EVD INT (BASE)                                                            1,643.00

        P.O.P: 9/25/2019 - 9/24/2020

        Accounting Info:

        18-19-B-C2A00EA-000C54-2505-19C2OSE008-001 BFY:

        18 EFY: 19 Fund: B Budget Org: C2A00EA Program

        (PRC): 000C54 Budget (BOC): 2505 DCN - Line ID:

        19C2OSE008-001

        Funding Flag: Partial

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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(A) (B) (C) (D) (E) (F)

68HE0H18D0009/68HERH19F0400/P00001

        Funded: $0.00

        Change Item 0011 to read as follows(amount shown

        is the total amount):

0011    Task 4.5 AROMA (BASE)                                                            218,161.00

        P.O.P: 9/25/2019 - 9/24/2020

        Accounting Info:

        18-19-B-C2A00EA-000C54-2505-19C2OSE008-001 BFY:

        18 EFY: 19 Fund: B Budget Org: C2A00EA Program

        (PRC): 000C54 Budget (BOC): 2505 DCN - Line ID:

        19C2OSE008-001

        Funding Flag: Partial

        Funded: $0.00

        FOB: Destination

        Change Item 0012 to read as follows(amount shown

        is the total amount):

0012    TASK 4.1 QUAL EVAL (OY1)                                                           4,697.00

        P.O.P: 9/25/2020 - 9/24/2021

        (Option Line Item)

        FOB: Destination

        Change Item 0013 to read as follows(amount shown

        is the total amount):

0013    Task 4.1 EVD INT (OY1)                                                             2,530.00

        P.O.P 9/25/2020 - 9/24/2021

        (Option Line Item)

        FOB: Destination

        Change Item 0014 to read as follows(amount shown

        is the total amount):

0014    Task 4.2 QUAL EVAL (OY1)                                                           4,697.00

        P.O.P: 9/25/2020 - 9/24/2021

        (Option Line Item)

        FOB: Destination

        Change Item 0015 to read as follows(amount shown

        is the total amount):

0015    Task 4.2 EVD INT (OY1)                                                             2,530.00

        P.O.P: 09/25/2020 - 09/24/2021

        (Option Line Item)

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 7  7
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

BATTELLE MEMORIAL INSTITUTE

(A) (B) (C) (D) (E) (F)

68HE0H18D0009/68HERH19F0400/P00001

        FOB: Destination

        Change Item 0016 to read as follows(amount shown

        is the total amount):

0016    Task 4.3 OUAL EVAL (OY1)                                                           3,040.00

        P.O.P: 9/25/2020 - 9/24/2021

        (Option Line Item)

        FOB: Destination

        Change Item 0017 to read as follows(amount shown

        is the total amount):

0017    Task 4.3 EVD INT (OY1)                                                             1,703.00

        P.O.P: 9/25/2020 - 9/24/2021

        (Option Line Item)

        FOB: Destination

        Change Item 0018 to read as follows(amount shown

        is the total amount):

0018    Task 4.5 AROMA (OY1)                                                             225,815.00

        P.O.P: 9/25/2020 - 9/24/2021

        (Option Line Item)

        FOB: Destination

        Change Item 0019 to read as follows(amount shown

        is the total amount):

0019    TASK 4.1 QUAL EVAL (OY2)                                                           4,843.00

        P.O.P: 9/25/2021 - 9/24/2022

        (Option Line Item)

        FOB: Destination

        Change Item 0020 to read as follows(amount shown

        is the total amount):

0020    Task 4.1 EVD INT (OY2)                                                             2,610.00

        P.O.P 9/25/2021 - 9/24/2022

        (Option Line Item)

        FOB: Destination

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



 ___________

(x)

68HERH19F0400

x 68HE0H18D0009

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

007901598

BATTELLE MEMORIAL INSTITUTE

Washington DC 20460
Mail Code:  3803R

HPOD

1200 Pennsylvania Avenue, N. W.
William Jefferson Clinton Building
US Environmental Protection Agency
HPOD

See Block 16CP00002
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

09/25/2019

Attn: Brian Panoff
505 KING AVE
COLUMBUS OH 432012693

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

DUNS Number:  007901598

The purpose of this modification is to change the Task Order COR and Alternate Task Order

COR. All other terms and conditions remain the same.

TOCOR: Kristan Markey Max Expire Date: 09/27/2023 InvoiceApprover: Kristan Markey Alt

Invoice App: Scott Lynn

LIST OF CHANGES:

Reason for Modification: Other Administrative Action

Total Amount for this Modification: $0.00

Contracting Officer Representative changed

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Kathleen Rechenberg

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

12/18/2019



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  3
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

BATTELLE MEMORIAL INSTITUTE

(A) (B) (C) (D) (E) (F)

68HE0H18D0009/68HERH19F0400/P00002

         from Sharlene Matten

         to   Kristan Markey

         TOCOR (Task Order Contracting Officer's

        Representative) changed to :  Kristan Markey

         Alternate COR/Project Officer changed to :

        Scott Lynn

         Invoice Approving Official changed to :  Kristan

        Markey

         Alternate Invoice Approving Official changed to

        :  Scott Lyn

        Payment:

        Period of Performance: 09/25/2019 to 09/24/2023

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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EPA Office of Science and Coordination Policy: Technical 
Support for Data Analysis/Management and Linear 
Systematic Literature Reviews for EDSP 

1 PERFORMANCE WORK STATEMENT (PWS) 

 PURPOSE 
The purpose of this task order (TO), EPA Office of Science and Coordination Policy: Technical Support for 
Data Analysis and Linear Systematic Literature Reviews for EDSP, will provide technical support to the Office 
of Science Coordination and Policy (OSCP), Office of Chemical Safety & Pollution Prevention (OCSPP) in two 
(2) general areas: 

1. Data Analysis and Management  
2. Linear Systematic Literature Reviews for EDSP  

 BACKGROUND  
The Office of Science and Coordination Policy (OSCP) manages EPA’s Endocrine Disruptor Screening Program 
(EDSP) and two federal advisory committees, FIFRA Scientific Advisory Panel and the TSCA Science Advisory 
Committee on Chemicals.   

The Endocrine Disruptor Screening Program (EDSP) was established in 1998 under authorities contained in the 
1996 Food Quality Protection Act (FQPA) and the 1996 Safe Drinking Water Act (SDWA) amendments. As 
mandated by these statutes, the EDSP develops a screening program to determine whether certain substances may 
have endocrine activity in humans and wildlife. The US EPA has developed a two-tiered approach for screening 
chemicals and pesticides. The Tier 1 battery is used to identify substances that have potential to interact with the 
estrogen, androgen or thyroid hormone pathways. The Tier 2 tests identify and establish dose response 
information for adverse effects for substances identified in the Tier 1 screening. Beginning in 2015, the EDSP is 
incorporating ToxCast high throughput screening data and computational models in the prioritization and 
screening of a chemical’s potential to interact with the endocrine system in humans and wildlife for a portion of 
the Tier 1 battery. This approach will allow nearly 20 times the current number of screenings to be performed 
while dramatically reducing animal testing, allowing the Agency to meet its goals with a relatively level budget.  

The EPA’s EDSP is continuing the development and validation of alternative testing methodologies (i.e., high 
throughput assays and computational tools) to prioritize and screen chemicals based on potential endocrine 
bioactivity and exposure--in particular, the estrogen, androgen, or thyroid hormone pathways in humans and 
wildlife. This increased use of alternative testing methodologies will improve the output of screening results, 
allowing for greater biological coverage of the endocrine system.   
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 TASK 1: TASK ORDER MANAGEMENT AND REPORTING REQUIREMENTS  

1.3.1 The Contractor shall schedule a kick-off meeting/conference call with the TOCOR within 10 
business days following the TO award. The TOCOR, Alternate (Alt) TOCOR, contract-level COR, 
and the EPA Contracting Officer (CO) must be invited to the kick-off meeting. Additional 
participants may be included.  

1.3.2 The Contractor shall manage all aspects of the task order including, but not limited to, the 
technical, quality assurance, schedule, cost, and communication requirements.  

1.3.3 The Contractor shall only work on tasks in the Performance Work Statement as directed by the 
TOCOR. The TOCOR shall identify specific due dates for deliverables for Tasks 3-4 via technical 
direction. Technical direction will be provided in writing by the Contracting Officer or the 
TOCOR as delegated by the Contracting Officer.  

1.3.4 The Contractor shall schedule at least biweekly meetings (teleconference, in-person, Skype, Adobe 
Connect, or other media) with the TOCOR to discuss the status of the work including reporting any 
issues with respect to schedule slip or cost overruns. The TOCOR will identify, as needed, other 
individuals who should participate in these calls. Additional teleconference calls may be scheduled 
by the TOCOR as needed.  Note: Telephone or in-person reports are not replacements for required 
written communications. 

1.3.5 In addition to biweekly meetings, the Contractor shall update the TOCOR via telephone (and 
follow-up via e-mail) and, in writing, via e-mail, of any issues on an ongoing basis.  

1.3.6 The Contractor shall immediately inform the TOCOR when any hours or costs for any task has 
exceeded or is expected to exceed the contractor estimate by >10%. 

1.3.7 The Contractor shall immediately inform the TOCOR of any problems that may impact the 
production, budget, and/or delivery of deliverables.   

1.3.8 The Contractor shall notify the TOCOR when 75% of the Government approved hours or 
approved LH (labor hour) costs have been incurred (including unbilled hours and costs). 

1.3.9 The Contractor shall provide a monthly progress report of the combined monthly technical and 
financial progress report) stating the progress made, including the percentage of the project 
completed, a description of the work accomplished to support the cost, the estimated percentage of 
task completed (including deliverables) during the reporting period. The Executive Summary 
shall summarize the planned and actual work for the month, financial status, work planned 
for the next month, and significant issues, risks, or concerns. The monthly report shall also 
provide cost and technical progress data for each of the defined tasks (by labor category for 
each task) and projected costs for the upcoming reporting period.  

• For the technical progress report also include the following specific information: 
 Narrative detail review of accomplishments during the reporting period and/or significant 

events, as well as an assessment of work being completed on schedule and budget.  
 Status of all ongoing activities in accordance with the technical proposal and technical 

directives. 
 List of deliverables with delivery dates (planned versus actual).  
 Anticipated activities and deliverables for the next reporting period. 
 Specific discussions shall include difficulties encountered and remedial action taken during 

the reporting period, and anticipated activity with a schedule of deliverables for the 
subsequent reporting period. 
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 List of current contractors / staffing roster and any changes that may impact deliverables in 
advance of the reporting period (e.g., change in personnel and vacations). 

 Monthly Contractor performance information (performance metrics). 
 

• For the financial report, include the following information: 
 Identification of cost issues or concerns. 
 For the current period, display the amount claimed. 
 For the cumulative period display the total amount claimed; amount paid; amount suspended 

or disallowed; and remaining amount. 
 Labor hours. 

(i) A list of employees, their labor categories, and the number of hours worked for the 
reporting period. 

(ii) For the current reporting period display the expended direct labor hours (by EPA 
contract labor category), and the total loaded direct labor hours. 

(iii) For the cumulative reporting period and the cumulative contract period display: 
The negotiated and expended direct labor hours (by EPA labor hour category) and 
the loaded direct labor rate. 

(iv) Display the estimated direct labor hours and costs to be expended during the next 
reporting period. 

(v) Display the estimates of remaining direct labor hours and costs required to complete 
the task order. 

 Unbilled allowable costs. Display the total costs incurred but unbilled for the current 
reporting period and cumulative for the task order. 

 Average total cost labor hour. For the current contract period, compare the actual total cost 
per hour to date with the average total cost per hour of the approved technical proposal for the 
task order. 

 The monthly report does not change the notification requirements of the “Limitation of Cost” 
or “Limitation of Funds” clauses requiring separate written notice to the Contracting Officer. 
  

1.3.10 The Contractor shall maintain a cumulative record of all communications between the contractor 
and EPA (all media including e-mail and telephone calls) and provide it to the TOCOR within one 
month after the TO has ended. 

1.3.11 The contractor shall provide all deliverables in an electronic format specified by the EPA TOCOR 
(e.g., Word, Excel, Access, HTML) via electronic mail. The Contractor shall format any 
deliverables intended for posting on an EPA public website to comply with Section 508.  

1.3.12 Unless otherwise specified by the TOCOR, the Contractor shall provide a secure method for 
internet transfer of large files.   

1.3.13 All deliverables for this task order are the property of EPA.  

1.3.14 Contractor personnel shall identify themselves as contractor employees and shall not present 
themselves as EPA employees. Furthermore, they shall not represent view of the U.S. 
Government, EPA, or its employees. In addition, the contractor shall not engage in inherently 
governmental activities, including, but not limited to actual determination of EPA policy and 
preparation of documents on EPA letterhead other than routine correspondences. 
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 TASK 2.  QUALITY ASSURANCE AND QUALITY ASSURANCE PROJECT PLAN (QAPP)  
The Contractor shall implement a quality system that meets ANSI standard E4-2014.   

For planning purposes, assume that a Quality Assurance Project Plan (QAPP) will be required for Tasks 3 and 
4). The contractor shall create a Quality Assurance Project Plan (QAPP) that documents the planning, 
implementation, and assessment procedures for quality assurance and quality control activities. The QAPP 
integrates all the technical and quality aspects of the project to provide a blueprint for obtaining the type and 
quality of environmental data and information needed for a specific decision or use. The QAPP shall be 
prepared in accordance with the specifications identified by EPA (found at https://www.epa.gov/quality/epa-
qar-5- epa-requirements-quality-assurance-project-plans). 

The Government will review and return the quality documentation, with comments, and indicating approval or 
disapproval. If necessary, the contractor shall revise the documentation to address all comments and shall 
submit the revised documentation to the government for approval. 

The Contractor shall not commence work involving environmental data generation or use until the Government 
has approved the quality documentation. 

 TASK 3: DATA ANALYSIS AND MANAGEMENT 
The contractor shall provide EPA with technical assistance in data analysis and data management to support the 
EDSP. EPA may order work that requires a short turn-around time. The Contractor shall use, to the extent 
possible, open source tools, e.g., R, Python 3, MySQL, PostgreSQL, MongoDB, etc.  

The contractor shall provide support for: 

1. Data and statistical analysis, e.g., compiling and evaluating in vitro and in vivo data from multiple 
sources, preparing or revising reports, statistical support and data analysis for publication, preparing data 
evaluation records using EPA study profile templates for the EDSP, etc.  

2. Data management related to specific data/statistical analyses. 
3. Support collecting, prioritizing, and analyzing in vitro and in vivo data for display on the EPA CompTox 

Chemicals Dashboard via systematic review (SR) and high-throughput assays (in vitro only). 
4. Data analysis using publicly available models, e.g., PBTK 1-compartment model. 
5. The Contractor shall support the data (including data cleaning), statistical (such as meta-analysis of 

studies), toxicological, and textual analysis (such as text mining and natural language processing 
analysis) for EDSP systematic reviews.  
 

Examples include: 

1. Development of EPA Data Evaluation Records from EPA-sponsored laboratory studies including 
supporting statistical analysis, as needed.  

2. Statistical analysis of EPA data either for an individual study or multiple studies. 
3. Meta-analysis of collected data from EPA or published in vitro/in vivo studies. 
4. Rao-Scott Cochran-Armitage by Slices trend test (RSCABS) used in analysis of histopathological 

endpoints. 
5. Data and statistical analysis of EPA toxicokinetics data. 
6. Cross-species analyses. 
7. In vitro to in vivo extrapolation using publicly available models, e.g., use of 1-compartment PBTK 

model. 
8. Analysis of in vitro toxicokinetics data in trout, rat, and human. 

 

https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://comptox.epa.gov/dashboard
https://comptox.epa.gov/dashboard
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In response to the RFO, the contractor should base the labor hour quote for data analysis and 
management on the following: 

1. Statistical analysis for an individual assay. Assume that cost estimates are based on the number of 
endpoints per assay to be analyzed, depending on the assay and the protocol.  These are assumed to be 
the customary in-life and biological endpoints, such as survival, growth, reproduction, and 
biochemistry.  Statistical analysis of histopathology data using RSCABs may also be included.  

2. Development of EPA Data Evaluation Records from EPA-sponsored laboratory studies including 
supporting statistical analysis, as needed. Cost estimates are based on the use of EPA Study Evaluation 
Templates (e.g., OCSPP 890 test guideline series). 

3. One (1) meta-analysis of collected data from EPA or published in vitro/in vivo studies per year (for 
cost purposes). 

4. Data management using IUCLID or other templates. 
5. Data analysis using published PBTK models or QSARs (as examples). 

 TASK 4:  SUPPORT EDSP LINEAR SYSTEMATIC LITERATURE REVIEWS 
The Contractor shall provide technical support for EDSP linear systematic literature reviews. The primary 
purpose of these systematic literature reviews is to identify in vivo reference chemicals from EDSP Tier 1 test 
guideline (TG) or guideline-like in vivo studies that can be used in the performance validation of new alternative 
methods (NAMs), e.g., high throughput (HT) assays and computational models, for the estrogen, androgen, and 
thyroid pathways and/or to map available scientific literature on EDSP-relevant in vivo or in vitro studies. EPA is 
working toward using HT assays and models as alternatives to the current in vitro and in vivo assays in the 
ESDP’s Tier 1 & 2 assays. Other study designs such as the thyroid comparative assay or those identified in OECD 
Guidance Document 150 may also be of interest to the EDSP.  

Specifically, the Contractor shall support the EPA with scientific expertise to perform title/abstract screening, 
full-text screening, data extraction, other annotations, template development, study quality evaluation, and 
evidence integration as directed by EPA on Tier 1 and Tier 2 assays and other relevant assays including, but not 
limited to the Fish Short-Term Reproduction Assay (FSTRA) in three model fish species (Pimephales promelas, 
Danio rerio, Oryzias latipes) (OCSPP 890.1350/OECD TG 229), Male and Female Pubertal Assays (OCSPP 
890.1450 and OCSP 890.1500, respectively), and Amphibian Metamorphosis Assay (AMA) (OCSPP 
890.1100/OECD 230).  

EPA may also perform systematic literature reviews or evidence-mapping for other studies similar to the EPA’s 
EDSP Tier 1, Tier 2, other EPA or OECD guideline studies, or other EPA or scientific standard studies (e.g., 
thyroid comparative assay, aromatase assay, avian reproduction assay, and rainbow trout assays (Oncorhynchus 
mykiss).  

General requirements for Task 4 

1. Assume EPA shall provide the contractor with licenses to use collaborative web-based systematic 
literature review software to accomplish the tasks (such as DistillerSR). Otherwise, the contractor should 
use software to which the contractor already has access and licenses or is otherwise open-source and/or 
free of charge. Assume that EPA shall provide reviewers’ access to all PDFs via its HERO system, and 
that the contractor will not acquire their own copies of articles.  

2. Each systematic literature review shall be conducted using at least two (2) senior (P3 or P4) scientific 
technical experts whose technical background is reviewed and approved by EPA as described in Tasks 
4.1, 4.2, 4.3, and 4.5 below. The contractor may identify additional senior level scientific technical 
experts to complete this task. 

3. For each systematic literature review that requires the use of a non-EPA gold standard reviewer, the 
contractor shall identify a P4 or equivalent to provide authoritative guidance on scientific processes, 

https://www.epa.gov/pesticide-registration/guidance-thyroid-assays-pregnant-animals-fetuses-and-postnatal-animals-and
http://www.oecd.org/publications/guidance-document-on-standardised-test-guidelines-for-evaluating-chemicals-for-endocrine-disruption-2nd-edition-9789264304741-en.htm
http://www.oecd.org/publications/guidance-document-on-standardised-test-guidelines-for-evaluating-chemicals-for-endocrine-disruption-2nd-edition-9789264304741-en.htm
https://www.epa.gov/pesticide-registration/guidance-thyroid-assays-pregnant-animals-fetuses-and-postnatal-animals-and
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results, evaluations, outcomes, and terminology.  
4. For each systematic literature review that requires building of templates and workflows for the web-

based systematic literature review software, the Contractor shall identify at least one (1) staff member 
with a background in programming and data management.  

5. The contractor shall identify a project manager with a background and experience in managing 
systematic literature reviews and personnel to coordinate the work of all systematic review team 
members including the EPA team members assigned to a systematic literature review. The contractor 
project manager shall  

• Keep the TO COR and Alternate TO COR apprised on all communications back to EPA staff. 
• Regularly report on progress and challenges for each systematic review.  
• Ensure staff availability to accomplish the systematic reviews.  

6. The TO COR/alt TO COR shall keep the contracted project manager apprised of EPA scientific staff 
and roles.   

7. The contractor shall use the web-based systematic literature review software as directed by the TO 
COR to complete the tasks described in this task order and other office suite software as appropriate. 
EPA shall provide the contractor with licenses to use the web-based systematic literature review 
software and all instructions to perform the work specified in this task order.  

8. EPA shall provide reviewers access to all PDFs via its HERO system1, and that the contractor will not 
acquire their own copies of articles.  

9. For other software, the contractor should use software to which the contractor already has access and 
licenses or is otherwise open-source and/or free of charge.  

10. Any questions about the templates or bugs encountered in web-based systematic literature review 
software forms during the review should be forwarded immediately to the EPA TO COR for 
resolution.   
 

The following steps are required for each systematic literature review in Task 4: 

1 Reviewer Calibration Exercises  
a. The contractor shall conduct a reviewer calibration exercise (establish reviewer proficiency and 

systematic review reproducibility) for all senior level technical experts. If a senior level technical 
expert has been trained previously by EPA for a step using a web-based form of a systematic 
review, then this step may not be needed again. Typically, a calibration exercise need only be 
completed once for each step of a test guideline. Final decision on this will be made by the TO 
COR.   

b. At least two (2) contractor-selected technical experts and at least one (1) EPA technical expert 
will independently review the same set of titles/abstracts, articles, and/or DERs using the web-
based systematic literature review software. 

c. EPA will compare the contractor and EPA reviews to determine whether reviewer conflicts exist. 
Any conflicts will be resolved by the contractor and EPA so that consensus is reached.  

d. Once the calibration exercise has been completed, the contractor shall continue with the 
systematic review steps. 

 

2 Quality Assurance/Quality Control (QA/QC) 
a. Blind 

A second senior level technical expert will independently (blind) screen or extract 20% of the 
articles reviewed by the first reviewer, and EPA or the Contractor will conduct an independent 
discrepancy analysis of the results without discrepancy resolution. If there are more than 5% non-

 

1 https://hero.epa.gov/hero/ 
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systematic discrepancies or if there are any systematic errors, EPA will evaluate the need for 
additional QA/QC and order discrepancy resolution or optional quantities via technical directive.  

b. Pre-filled 
A second senior level technical expert will review results of 20% of the screenings or extractions by 
the first reviewer, and EPA or the Contractor will conduct an independent discrepancy analysis of 
the results without discrepancy resolution. If there are more than 5% non-systematic discrepancies 
or if there are any systematic errors, EPA will evaluate the need for additional QA/QC and order 
discrepancy resolution or optional quantities via technical directive.  

c. Optional Quantities 
EPA may order up to 4 optional quantities (up to 100% of the articles) for blind or pre-filled QC via 
technical directive.  Each optional quantity represents 20% of the articles reviewed by the first 
senior level technical expert.  For each optional quantity, a second senior level technical expert will 
QC screen 20% of the reviewed by the first reviewer. EPA or the Contractor will conduct an 
independent discrepancy analysis of the results to determine whether additional optional quantities 
are needed. 

d. Discrepancy resolution 
Senior-level reviewers consult with each other and, as necessary, a project leader or gold standard 
reviewer, to identify a consensus answer or approach. 

e. Gold Standard Reviewer 
A gold standard reviewer (may be either an EPA or contract expert as determined by the TO COR) 
to resolve discrepancies when a consensus answer or approach is not feasible under discrepancy 
resolution. Gold standard reviewers will participate in reviewer calibration exercises.  

f. EPA QC 
After each systematic review step, EPA shall sample a subset of articles for QC by EPA experts as 
determined by the TO COR. Depending on the outcome of this QC, EPA may order additional review 
via technical directive. 
 

3 Abstract/Title Screening 
Using web-based systematic literature review software provided by EPA two or more senior level (P3 or P4) 
technical experts shall independently review and evaluate titles and abstracts from scientific literature searches to 
ascertain the potential relevance and utility of these articles to the overall goals of systematic review. EPA may also 
ask specific questions on articles web-based systematic literature review software.  

a. Reviewer Calibration Exercises – Calibration on 25-50 articles together with a gold standard 
reviewer 

b. QA/QC  
i. The Project Leader shall implement blind QC with optional quantities and a gold standard 

reviewer at intervals determined by the TO COR via technical directive 
ii. EPA shall QC the results 

4 Full-text Screening   
Using web-based systematic literature review software provided by EPA one (1) senior level (P3 or P4) technical 
expert will perform initial full-text screening in the systematic review process. Full-text screening includes 
characterization of the overall article, identification and evaluation of potentially relevant experiments within an 
article, methodological extraction (such as chemicals tested, duration, species, etc.). The same technical reviewer 
does not have to full-text screen all papers.  

a. Reviewer Calibration Exercises – Calibration on 10-15 articles together with a gold standard 
reviewer 
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b. QA/QC  
i. The Project Leader shall implement blind QC with optional quantities (either blind or pre-

filled as determined by the TO COR) at intervals determined by the TO COR via technical 
directive 

ii. A gold standard reviewer will be determined as necessary by the EPA TO COR 
iii. EPA shall QC the results 

5 Data extraction 
Using web-based systematic literature review software provided by EPA one (1) senior level (P3 or P4) technical 
expert will extract all relevant data from potentially relevant experiments identified in the full-text screening 
process into pre-defined forms. The same technical reviewer does not have to extract data from all papers.  

a. Reviewer Calibration Exercises – Calibration on 2-3 articles together with a gold standard 
reviewer 

b. QA/QC  
i. The Project Leader shall implement blind QC with optional quantities (either blind or pre-

filled as determined by the TO COR) and at intervals determined by the TO COR via 
technical directive 

ii. A gold standard reviewer will be determined as necessary by the EPA TO COR 
iii. EPA shall QC the results 

6 Study Quality Evaluation 
Using web-based systematic literature review software provided by EPA one (1) senior level (P3 or P4) technical 
expert will evaluate the study reporting & methodological quality and relevance of experiments extracted from 
studies into pre-defined forms. The same technical reviewer does not have to evaluate study quality from all 
papers.  

a. Reviewer Calibration Exercises – Calibration on 2-3 articles together with a gold standard 
reviewer 

b. QA/QC  
a. The Project Leader shall implement blind QC with optional quantities (either blind or pre-

filled as determined by the TO COR) and at intervals determined by the TO COR via 
technical directive 

b. A gold standard reviewer will be determined as necessary by the EPA TO COR 
c. EPA shall QC the results 

7 Evidence Integration 
Using web-based systematic literature review and other software provided by EPA one (1) senior level (P3 or P4) 
technical expert will consider the quality, consistency, relevancy, coherence and biological plausibility to analyze, 
synthesize and integrate the data/information. It is in this stage where the weight of the scientific evidence 
approach is applied to evaluate and synthetize multiple evidence streams to support the evaluation. The same 
technical reviewer does not have to consider all evidence streams. 

Application of weight of evidence analysis is an integrative and interpretive process that considers both 
data/information in favor (e.g., positive study) or against (e.g., negative study) a given hypothesis within the 
context of the assessment question(s) being evaluated in the risk evaluation. 

a. Reviewer Calibration Exercises – Calibration on 2-3 articles together with a gold standard 
reviewer 

b. QA/QC  
• The Project Leader shall implement blind QC with optional quantities (either blind or pre-

filled as determined by the TO COR) and at intervals determined by the TO COR via 



Page 10 of 28 
 

technical directive 
• A gold standard reviewer will be determined as necessary by the EPA TO COR 
• EPA shall QC the results 

Subtask 4.1: Systematic Literature Review - Fish Short-Term Reproduction Assay  
The purpose of this subtask is to identify published studies with data that can be used to support the EDSP, for a 
select set of chemicals provided by the EPA. Relevant literature will cover studies with the potential to be like the 
EPA’s EDSP Tier 1 Fish Short-Term Reproduction Assay (FSTRA; OPPTS 890.1350, Oct. 2009) or the 
equivalent OECD Test Guideline (OECD TG 229, Sept. 2009). Reference is also made to the study of {Dang, 
2011, 1401857}. The studies will be used in the performance-based validation of high throughput (HTP) assays 
and computational models for the estrogen, androgen, and thyroid pathways.  EPA is working toward using HTP 
assays and models as alternatives to the current in vitro and in vivo assays in the Endocrine Disruptor Screening 
Program’s Tier 1 battery. 

Additionally, EPA seeks to identify potentially relevant scientific literature to characterize cross-species 
sensitivities to in vivo reference chemicals identified potentially relevant to EPA’s cross-species study of three 
model fish species used in the Fish Short-Term Reproduction Assay (OECD test guideline 229). The EPA FSTRA 
test guideline (OCSPP 890.1350) recommends the use of fathead minnow (Pimephales promelas) while the 
OECD FSTRA test guideline (OECD 229) has been validated for three model fish species: fathead minnow (P. 
promelas), zebrafish (Danio sp), and Japanese medaka (Oryzae sp).  The results will be used to further 
characterize cross-species sensitivities to in vivo reference chemicals identified in the fathead minnow (FSTRA 
model organism).   

The contractor shall provide at least two (2) senior level technical experts (e.g., P3 or P4) with experience in 
aquatic toxicity assessment, e.g., EPA or OECD fish chronic and/or lifecycle aquatic toxicity test guideline 
studies. 

1. The reviewers shall conduct full-text screening & data extraction as defined for this Task on articles 
and data evaluation records identified by EPA.  

2. Templates and workflows for full-text screening and data extraction shall identified by EPA 
specifically for this project in the web-based systematic review literature review software.  

3. QA/QC shall be blind, with optional quantities up to 100%. The Contractor may optionally identify a 
gold standard reviewer as part of the project team 

In response to the RFO, the contractor should base the labor hour quote for the systematic review of 
FSTRA studies on the following assumptions: 

1. Assume two (2) senior level technical experts (e.g., P3 or P4 equivalent) with experience in aquatic 
toxicity assessment, e.g., EPA fish chronic and/or lifecycle aquatic toxicity test guideline studies, will 
perform the work. The contractor may identify additional senior level technical experts to complete the 
project within the period of performance.  

2. Assume reviewer calibration using the Distiller™ software is needed. Assume that EPA will provide 
each Contractor senior level technical expert the same set of 5-15 articles to screen the data. One (1) or 
more EPA technical reviewers will be included in the reviewer calibration exercise.   

3. Full-text Screening.  Assume at least one (1) senior level technical expert will perform the full-text 
screening on 450 articles in the systematic review process. Assume full-text screening will average 15-20 
minutes/article.   
4. QA/QC (Blind) – Assume that a second senior level technical expert will independently (blind) 

screen 20% of the articles reviewed by the first reviewer and that EPA will conduct a discrepancy 
analysis of the results. If there are more than 5% discrepancies, EPA will evaluate the need for 
additional QA/QC and order optional quantities via technical directive.  

5. Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional quantities (up to 
100% of the articles) via technical directive.  Each optional quantity represents 20% of the articles 
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reviewed by the first senior level technical expert.  For each optional quantity, a second senior level 
technical expert will independently (blind) screen 20% of the articles reviewed by the first reviewer. 
EPA will conduct a discrepancy analysis of the results to determine whether additional optional 
quantities are needed. 

 

Subtask 4.2: Systematic Literature Review – Amphibian Metamorphosis Assays 
The purpose of this subtask is to identify published studies with data that can be used to support the EDSP, for a 
select set of chemicals provided by the EPA. Relevant literature will cover studies with the potential to be like the 
EPA’s EDSP Tier 1 Amphibian Metamorphosis Assay (Frog) (AMA; OCSPP 890.1100, Oct. 2009) or the 
equivalent OECD Test Guideline (OECD TG 231, Sept. 2009). Reference is also made to the Amphibian 
Metamorphosis Assay OCSPP Guideline 890.1100 Standard Evaluation Procedure (SEP) and the modifications 
for Silurana tropicalis outlined in (Mitusui et al., 20062). The studies will be used in the performance-based 
validation of high throughput (HTP) assays and computational models for the estrogen, androgen, and thyroid 
pathways.  EPA is working toward using HTP assays and models as alternatives to the current in vitro and in vivo 
assays in the Endocrine Disruptor Screening Program’s Tier 1 battery. 

The contractor shall provide two (2) senior technical experts, with experience in ecological and developmental 
toxicity testing and assessment; EPA’s endocrine disruption test guideline studies, e.g., amphibian metamorphosis 
assay (OPPTS 890.1100); and/or thyroid toxicity testing and the vertebrate HPT axis, to conduct the Amphibian 
Metamorphosis Assays systematic reviews.    

1. The reviewers shall conduct title/abstract screening, full-text screening & data extraction as defined 
for this Task on articles and data evaluation records identified by EPA.  

2. Templates and workflows for title/abstract screening, full-text screening, and data extraction shall 
identified by EPA specifically for this project in the web-based systematic review literature review 
software.  

3. QA/QC shall be blind, with optional quantities up to 100%. The Contractor may optionally identify a 
gold standard reviewer as part of the project team. 
 

In response to the RFO, the contractor should base the labor hour quote for the systematic review of 
AMA studies on the following assumptions:   

 
1. Assume two (2) senior level technical experts (e.g., P3 or P4 equivalent) with experience in 

vertebrate developmental toxicity assessments, EPA’s endocrine disruption test guideline studies (890 
series) and/or the amphibian metamorphosis assay developmental toxicity assessments will be 
needed. The contractor may identify additional senior level technical experts to complete the project 
within the period of performance. 
 

2. Assume reviewer calibration using the Distiller™ software is needed. Assume that EPA will 
provide each Contractor senior level technical expert the same set of 2-3 articles or EPA Data 
Evaluation Records to extract the data. For abstract/title screening, EPA will provide the Contractor 
senior level technical expert will be provided the same set of 3-5 articles for abstract/title screening 
and a set of 3-5 articles for full-text screening. 
 

 

2 Naoko Mitsui, Takaaki Fujii, Maki Miyahara, Tomohiro Oka, Akihiko Kashiwagi, Keiko Kashiwagi, Hideki Hanada, 
Hiroshi Urushitani, Noriaki Santo, Osamu Tooi, and Taisen Iguchi. 2006. Development of metamorphosis assay using 
Silurana tropicalis for the detection of thyroid system-disrupting chemicals. Ecotoxicology and Environmental Safety 
Volume 64, Issue 3, July 2006, Pages 281-287. https://doi.org/10.1016/j.ecoenv.2005.07.007 

https://www.epa.gov/sites/production/files/2015-07/documents/final_890.1100_ama_sep_9.30.11.pdf
https://www.epa.gov/sites/production/files/2015-07/documents/final_890.1100_ama_sep_9.30.11.pdf
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3. Data extraction of 25 articles. 
• Assume one (1) senior level technical expert will independently extract data from twenty-five 

(25) articles that have been completed full-text screening prior to this task order. Assume that 
each data extraction will take 1 hour per article. 

• Assume that these articles must undergo QA/QC as described above. 
 

4. Data extraction of 47 EPA Data Evaluation Records 
• Assume one senior level technical expert will extract the data from all 47 EPA Data 

Evaluation Records (DERs). Assume that this reviewer will average 30 minutes to extract the 
data for each DER.   

• QA/QC (Spot-Check) – Assume that a Contractor senior level technical expert will spot 
check 20% of the data extractions (DERs) previously completed by EPA reviewers. EPA will 
conduct a discrepancy analysis of the results. If there are more than 5% discrepancies, EPA 
will evaluate the need for additional QA/QC and order optional quantities via technical 
directive.  

• Optional QA/QC (Spot-Check) Quantities – Assume EPA may order up to 4 optional 
quantities (up to 100% of the articles) via technical directive.  Each optional quantity 
represents 20% of the data extractions (DERs) previously conducted by EPA reviewers. For 
each optional quantity, a Contractor senior level technical expert will spot check 20% of the 
data extractions (DERs) completed by EPA. EPA will conduct a discrepancy analysis of the 
results to determine whether additional optional quantities are needed. 
 

5. Screening 515 Articles  
• Abstract/Title Screening.  Assume one (1) senior level technical expert will screen the 

abstract/titles of all 515 articles. Assume abstract/title screening will take 3-5 minutes per article.   
 QA/QC (Blind) – Assume that a second senior level technical expert will independently 

(blind) screen 20% of the title/abstracts reviewed by the first reviewer and that EPA will 
conduct a discrepancy analysis of the results. If there are more than 5% discrepancies, EPA 
will evaluate the need for additional QA/QC and order optional quantities via technical 
directive.  

 Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional quantities 
(up to 100% of the articles) via technical directive.  Each optional quantity represents 20% of 
the articles reviewed by the first senior level technical expert. For each optional quantity, a 
second senior level technical expert will independently (blind) screen 20% of the 
title/abstracts screened by the first reviewer. EPA will conduct a discrepancy analysis of the 
results to determine whether additional optional quantities are needed. 
 

• Full-text Screening.  Assume one (1) senior level technical expert will perform the full-text 
screening/preamble extraction of 170 articles (~33% of 515 articles). Assume full-text screening 
will average 15-20 minutes/article.   
 QA/QC (Blind) – Assume that a second senior level technical expert will independently 

(blind) screen 20% of the articles reviewed by the first reviewer and that EPA will conduct a 
discrepancy analysis of the results. If there are more than 5% discrepancies, EPA will 
evaluate the need for additional QA/QC and order optional quantities via technical directive.  

 Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional quantities 
(up to 100% of the articles) via technical directive.  Each optional quantity represents 20% of 
the articles reviewed by the first senior level technical expert.  For each optional quantity, a 
second senior level technical expert will independently (blind) screen 20% of the articles 
screened by the first reviewer. EPA will conduct a discrepancy analysis of the results to 
determine whether additional optional quantities are needed. 
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6. Data Extraction.  Assume one (1) senior level technical expert will perform the data extraction of 
20 articles (~10% of 515 articles). Assume data extraction will average 1 hour/article.   
 QA/QC (Blind) – Assume that a second senior level technical expert will independently 

(blind) extract data from 20% of the articles reviewed by the first reviewer and that EPA will 
conduct a discrepancy analysis of the results. If there are more than 5% discrepancies, EPA 
will evaluate the need for additional QA/QC and order optional quantities via technical 
directive.  

 Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional quantities 
(up to 100% of the articles) via technical directive. Each optional quantity represents 20% of 
the articles reviewed by the first senior level technical expert. For each optional quantity, a 
second senior level technical expert will independently (blind) extract the data from 20% of 
the articles reviewed by the first reviewer. EPA will conduct a discrepancy analysis of the 
results to determine whether additional optional quantities are needed. 

Subtask 4.3. Systematic Literature Review - Male and Female Pubertal Assays 
The purpose of this subtask is to identify published studies with data that can be used to support the EDSP, for a 
select set of chemicals provided by the EPA.  Relevant literature will cover studies with the potential to be like the 
EPA’s EDSP Tier 1 male and female pubertal (OCSPP test guidelines 890.1450 that can be used in the 
performance-based validation of high throughput (HTP) assays and computational models for the estrogen, 
androgen, and thyroid pathways.  EPA is working toward using HTP assays and models as alternatives to the 
current in vitro and in vivo assays in the Endocrine Disruptor Screening Program’s Tier 1 battery. 

The contractor shall provide at least two (2) senior technical experts (e.g., P3 or P4), with experience in 
mammalian toxicity assessment, e.g., EPA’s reproductive, developmental, and/or endocrine disruption test 
guideline studies, especially vertebrate HPG and HPT axes, shall independently perform the abstract screening, 
full-text screening and data extraction of each article using the templates provided by TO COR. 

1. The reviewers shall conduct title/abstract screening, full-text screening & data extraction as defined 
for this Task on articles and data evaluation records identified by EPA.  

2. Templates and workflows for title/abstract screening, full-text screening, and data extraction shall 
identified by EPA specifically for this project in the web-based systematic review literature review 
software.  

3. QA/QC shall be blind, with optional quantities up to 100%. The Contractor may optionally identify a 
gold standard reviewer as part of the project team. 

In response to the RFO, the contractor should base the labor hour quote for the systematic review of 
male and female pubertal studies, the contractor should assume the following:  

 

1. Two (2) senior level technical experts (e.g., P3 or P4) with experience in mammalian toxicity 
assessment, e.g., EPA’s reproductive, developmental, and/or endocrine disruption test guideline 
studies shall independently perform the full-text screening and data extraction of each article using the 
template provided by EPA. 
  

2. Assume reviewer calibration using the Distiller™ software is needed. Assume that EPA will provide 
each Contractor senior level technical expert the same set of 5-15 articles to screen the data. One (1) or 
more EPA technical reviewers will be included in the reviewer calibration exercise.   

 
3. Full-text Screening.  Assume one (1) senior level technical expert will perform the full-text 

screening/preamble extraction of 108 articles. Assume full-text screening will average 15-20 
minutes/article.   

 QA/QC (Blind) – Assume that a second senior level technical expert will independently 
(blind) screen 20% of the articles reviewed by the first reviewer and that EPA will conduct a 
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discrepancy analysis of the results. If there are more than 5% discrepancies, EPA will 
evaluate the need for additional QA/QC and order optional quantities via technical directive.  

 Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional quantities 
(up to 100% of the articles) via technical directive.  Each optional quantity represents 20% of 
the articles reviewed by the first senior level technical expert.  For each optional quantity, a 
second senior level technical expert will independently (blind) screen 20% of the articles 
screened by the first reviewer. EPA will conduct a discrepancy analysis of the results to 
determine whether additional optional quantities are needed. 
 

4. Data Extraction.  Assume one (1) senior level technical expert will perform the data extraction of 30 
articles. Assume data extraction will average 1 hour/article.   

 QA/QC (Blind) – Assume that a second senior level technical expert will independently 
(blind) extract data from 20% of the articles reviewed by the first reviewer and that EPA will 
conduct a discrepancy analysis of the results. If there are more than 5% discrepancies, EPA 
will evaluate the need for additional QA/QC and order optional quantities via technical 
directive.  

 Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional quantities 
(up to 100% of the articles) via technical directive. Each optional quantity represents 20% of 
the articles reviewed by the first senior level technical expert. For each optional quantity, a 
second senior level technical expert will independently (blind) extract the data from 20% of 
the articles reviewed by the first reviewer. EPA will conduct a discrepancy analysis of the 
results to determine whether additional optional quantities are needed. 

Subtask 4.4 Building Linear Systematic Review Screening, Extraction, Evaluation, and Evidence 
Integration Templates and Workflows. 

 

The purpose of this subtask is to:  

• support the development and implementation of linear systematic review title/abstract screening, full-
text screening, data extraction, study quality evaluation, and evidence integration templates; and  

• support the development of linear reviewer workflows (including QA/QC and calibration) in 
systematic review tools selected by EPA. 

 

Specifically, the contractor shall:  

1. Build systematic review templates in the web-based systematic literature review software chosen by 
EPA to meet the needs of the QA/QC, calibration, screening, extraction, evaluation, and integration 
needs of the EPA and Contractor scientific and project management staff associated with an EPA 
systematic review project;  

2. Align the templates with external data formats and controlled vocabularies such as (but not limited 
to): 

• IUCLID (see for example, 
https://iuclid6.echa.europa.eu/documents/21812392/22307013/IUCLID+6_2.0.0_format.zip/d
ca3ad2d-796c-2faa-ee0d-d58ef1deb376)  

• OECD Harmonized Templates (http://www.oecd.org/ehs/templates/, including, but not limited 
to: OHT 48-2 & 75-3) 

• Unified Medical Language System (UMLS) 
• AOPWiki 
• Medical Subject Headings (MeSH) 

3. Implement the templates in the web-based systematic literature review software chosen by EPA to 

https://iuclid6.echa.europa.eu/documents/21812392/22307013/IUCLID+6_2.0.0_format.zip/dca3ad2d-796c-2faa-ee0d-d58ef1deb376
https://iuclid6.echa.europa.eu/documents/21812392/22307013/IUCLID+6_2.0.0_format.zip/dca3ad2d-796c-2faa-ee0d-d58ef1deb376
http://www.oecd.org/ehs/templates/
https://www.nlm.nih.gov/research/umls/
https://aopwiki.org/
https://meshb.nlm.nih.gov/search
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facilitate the review by scientific staff associated with a Systematic Review Project under this Task; 
and  

4. Extract and transform the data from the web-based systematic literature review software chosen by 
EPA into usable format for further statistical analysis, visualization, and/or storage in a chemical risk 
assessment/hazard repository such as (but not limited to) IUCLID, HAWC, or ToxRefDB.  

5.  
For each Systematic Review Templates and Workflows Project initiated by technical directive under this subtask, 
the contractor shall provide at least: 

1. One informatics expert with a background in programming in Python or other scripting language and 
relational database management (such as MySQL or PostgreSQL).  

2. One scientific technical expert whose technical background is reviewed and approved by EPA (P2 or 
P3) whose expertise is relevant to the purposes of the intended systematic review project (such as 
mammalian or eco-toxicology). This expert shall work with EPA staff and the contractor informatics 
expert to: 

• translate EPA guidelines, standard evaluation procedures, data evaluation records, scientific 
literature, and scientific reviewer feedback into meaningful templates and workflows; and  

• map the proposed systematic review template to external formats and controlled vocabularies 
or ontologies.  

 

The work and approaches of both the informatics and the scientific technical expert shall be reviewed by either a 
higher-tier expert of comparable expertise of the contractor or by EPA.  

In response to the RFO, the contractor should base the labor hour quote for the systematic review of 
AMA studies on the following assumptions:   

 
Assume that the contractor shall build systematic review full-text screening and data extraction templates and 
workflows for tasks 4.1, 4.2, and 4.3 in the DistillerSR collaborative tool that integrates information and 
ontologies from EPA data evaluation records, standard evaluation procedures, data entry spreadsheet 
templates3, 4, IUCLID 6.3 database format5,6, OECD Harmonized Templates 48-27 and 75-38. and UMLS 
terminology9. Assume that the templates and workflows should maximize utilization of the available 
DistillerSR technologies and generate files from DistillerSR that can be easily imported into the IUCLID 
database system using i6z format.  

Subtask 4.5 (OPTIONAL): Systematic Literature Reviews Relevant to the EDSP  
The purpose of this optional subtask is to identify published studies with data that can be used to support the 
EDSP, for a select set of chemicals provided by the EPA. Relevant literature will cover studies with the potential 
to be similar to the EPA’s EDSP Tier 1, Tier 2, other EPA or OECD guideline studies, or other EPA or scientific 
standard studies (such as the thyroid comparative assay, aromatase assay, avian reproduction assay, and trout 
toxicity assays). The studies will be used in the performance-based validation of high throughput (HT) assays and 

 

3 See https://www.epa.gov/endocrine-disruption/standard-evaluation-procedures-seps-and-data-entry-spreadsheet-
templates-dests  
4 https://www.epa.gov/endocrine-disruption/endocrine-disruptor-screening-program-tier-1-screening-determinations-and  
5 https://iuclid6.echa.europa.eu/  
6 https://iuclid6.echa.europa.eu/format  
7 http://www.oecd.org/ehs/templates/harmonised-templates-effects-on-biotic-systems.htm  
8 http://www.oecd.org/ehs/templates/harmonised-templates-health-effects.htm  
9 https://uts.nlm.nih.gov/home.html  

https://iuclid6.echa.europa.eu/
https://hawcproject.org/
https://github.com/USEPA/CompTox-ToxRefDB
https://www.epa.gov/pesticide-registration/guidance-thyroid-assays-pregnant-animals-fetuses-and-postnatal-animals-and
https://www.epa.gov/endocrine-disruption/standard-evaluation-procedures-seps-and-data-entry-spreadsheet-templates-dests
https://www.epa.gov/endocrine-disruption/standard-evaluation-procedures-seps-and-data-entry-spreadsheet-templates-dests
https://www.epa.gov/endocrine-disruption/endocrine-disruptor-screening-program-tier-1-screening-determinations-and
https://iuclid6.echa.europa.eu/
https://iuclid6.echa.europa.eu/format
http://www.oecd.org/ehs/templates/harmonised-templates-effects-on-biotic-systems.htm
http://www.oecd.org/ehs/templates/harmonised-templates-health-effects.htm
https://uts.nlm.nih.gov/home.html
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computational models for the estrogen, androgen, and thyroid pathways.  EPA is working toward using HT assays 
and models as alternatives to the current in vitro and in vivo assays in the Endocrine Disruptor Screening 
Program’s Tier 1 battery and to support endocrine relevant findings across the Agency. 

If this option is exercised, the contractor shall provide at least two (2) senior technical experts, with experience 
relevant to the guideline or study basis under consideration.  

If EPA exercises this optional subtask: 

1. The reviewers shall conduct title/abstract screening, full-text screening, data extraction, study 
evaluation, and evidence integration as defined for this Task on articles and data evaluation records 
identified by EPA via technical direction.  

2. Templates and workflows for title/abstract screening, full-text screening, data extraction, study 
evaluation, and evidence integration shall be identified by EPA via technical direction specifically for 
this project in the web-based systematic review literature review software.  

3. QA/QC shall be blind, with optional quantities up to 100%. The Contractor may optionally identify a 
gold standard reviewer as part of the project team.  
 

In response to the RFO, the contractor should base the labor hour quote for the systematic review for 
the Aromatase (Human Recombinant) (OSCPP test guidelines 890.1200) with additional in vitro assays 
measuring aromatase activity that can be used in the performance-based validation of high throughput 
(HTP) assays and computational models for the estrogen & androgen pathways on the following 
assumptions:  

 

1. Assume two (2) senior level technical experts (e.g. P4 equivalent) with experience in aromatase 
assays (cell based and cell-free assays) and EPA’s endocrine disruption test guideline studies (890 
series) will perform the work. The contractor may identify additional senior level technical experts 
in order to complete the project within the period of performance.  

2. Assume reviewer calibration using the Distiller™ software is needed. One (1) or more EPA 
technical reviewers will be included in the reviewer calibration exercises.  

3. Abstract/title screening. 

• Assume a senior level technical expert will independently screen the title/abstract of 
approximately 1750 articles focusing on the Aromatase (Human Recombinant) (OSCPP test 
guidelines 890.1200) with additional in vitro assays measuring aromatase activity.  Assume 
abstract/title screening will take 3-5 minutes per article. 

• QA/QC (Blind) – Assume that a second senior level technical expert will independently 
(blind) screen 20% of the title/abstracts reviewed by the first reviewer and that EPA will 
conduct a discrepancy analysis of the results.  If there are more than 5% discrepancies, EPA 
will evaluate the need for additional QA/QC and order optional quantities via technical 
directive.  

• Optional QA/QC (Blind) Quantities - Assume EPA may order up to 4 optional 
quantities (up to 100% of the articles) via technical directive.  Each optional quantity 
represents 20% of the articles reviewed by the first senior level technical expert.  For each 
optional quantity, a second senior level technical expert will independently (blind) screen 
20% of the title/abstracts screened by the first reviewer. EPA will conduct a discrepancy 
analysis of the results to determine whether additional optional quantities are needed. 
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4. Full text screening 

• Assume at least one (1) senior level technical reviewer will review 583 articles for full 
text screening/preamble extraction.  Assume full text screening will take 15 minutes/article.  

• QA/QC (Spot-Check) – Assume that a second senior level technical expert will spot 
check 20% of the full text screening/preamble extractions performed by the first 
reviewer and that EPA will conduct a discrepancy analysis of the results.  If there are 
more than 5% discrepancies, EPA will evaluate the need for additional QA/QC and 
order optional quantities via technical directive.  

• Optional QA/QC (Spot-Check) Quantities - Assume EPA may order up to 4 optional 
quantities (up to 100% of the articles) via technical directive.  Each optional quantity 
represents 20% of the articles reviewed by the first senior level technical expert.  For 
each optional quantity, a second senior level technical expert will spot check 20% of 
the full text screening/preamble extractions performed by the first reviewer.  EPA will 
conduct a discrepancy analysis of the results to determine whether additional optional 
quantities are needed. 
 

5. Data extraction 
• Assume at least one (1) senior level technical reviewer will review 437 (25% of the 1700 

articles) articles for data extraction. Assume data extraction will take 1 hour per article.  
• QA/QC (Blind) – Assume that a second senior level technical expert will independently 

(blind) screen 20% of the data extractions performed by the first reviewer and that EPA will 
conduct a discrepancy analysis of the results.  If there are more than 5% discrepancies, EPA 
will evaluate the need for additional QA/QC and order optional quantities via technical 
directive.  

• Optional QA/QC (Blind) Quantities – Assume EPA may order up to 4 optional quantities 
(up to 100% of the articles) via technical directive.  Each optional quantity represents 20% 
of the articles reviewed by the first senior level technical expert.  For each optional 
quantity, a second senior level technical expert will independently (blind) screen 20% of the 
full text screening/preamble extractions performed by the first reviewer.  EPA will conduct 
a discrepancy analysis of the results to determine whether additional optional quantities are 
needed. 

 REPORTING REQUIREMENTS AND DELIVERABLES   
 

The contractor shall provide the following deliverables listed in Table 1. 

TABLE 1. DELIVERABLES AND SCHEDULE 
Tasks Deliverables Due Dates 

1 

 

 

Task management 
 Kick-off meeting within 2 weeks after the task order has been awarded. 
 Monthly Progress Report (i.e. Technical/Progress Status Report and Financial Status Report) by the 15th 

of each month (following completion of 1st reporting period). 
 Biweekly status meetings 
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Tasks Deliverables Due Dates 

 Other meetings as required by the TOCOR 
 Email a copy to the CO, Contract level COR, TOCOR, and Alt TOCOR 
 Immediately inform the TOCOR when any hours or costs for any task has exceeded or is expected to 

exceed the contractor estimate by >10%. 
 Immediately inform the TOCOR of any problems that may impact the production, budget, and/or 

delivery of deliverables.   
 The Contractor shall notify the TOCOR when 75% of the Government approved hours or approved LH 

costs have been incurred (including unbilled hours and costs). 

2 EPA Requirements for Quality Assurance Project Plans (QA/R- 5) 
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-
assurance-project-plans 

 Draft QAPP 
 Final QAPP 

 

 
 Email to Contract-level COR and 

respective TOCOR and Alt 
TOCOR  

 Draft QAPP: submitted with 
technical proposal  

 Final QAPP: 7-10 days after 
receiving comments from EPA 
TOCOR comments 

3 Data Analysis and Statistical Support TBD by technical directive 

4 Linear Pathway Systematic Reviews TBD by technical directive 

  ACCEPTABLE QUALITY LEVEL FOR TASKS 
See Attachment 1: Quality Assurance Surveillance Plan 

 PERIOD OF PERFORMANCE 
The period of performance of this task order is: 

Base: 12 months from award date  

Option 1: 12 months from option exercise    

Option 2: 12 months from option exercise  

Option 3: 12 months from option exercise  

  PLACE OF PERFORMANCE 
Work may be performed off-site.   

  PERSONNEL 
The Contractor is responsible for providing personnel with the necessary level expertise to support the 

task activities and requirement in this PWS. 

https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
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  TASK ORDER TYPE: TIME & MATERIALS OR FIRM FIXED PRICE 

  GOVERNMENT FURNISHED EQUIPMENT (GFE) 
In accordance with FAR 45.102, the contractor shall furnish all property required for performing 
Government contracts. If a contractor believes that Government property is required for 
performance of the contract, the contractor shall submit a written request to the CO. For cost purposes, 
assume that EPA shall provide an office phone with voicemail, and e-mail for approved personnel working 
in OSCP-space to complete work under Task 3 of this task order.  

 TRAVEL 
The Contractor may be required to travel during the performance of this task order. The Contractor is required to 
follow the requirements of subpart 31.2 of the FAR regulations in incurring allowable travel costs under this task 
order, and correspondingly must always seek and obtain government rates whenever available and observe current 
subsistence ceilings.  

 TRAINING 
EPA-H-31-105 APPROVAL OF TRAINING [see Section H.22 of the IDIQ contract] 

(a) The contractor shall provide and maintain a qualified staff of personnel to meet the requirements of the 
Performance Work Statement. The contractor shall provide training to keep its personnel abreast of changes 
to the science and/or technology associated with the requirements of the contract. In addition, the contractor 
shall ensure that its personnel receive appropriate safety, health and environmental training in accordance 
with Federal, state and local requirements prior to assigning any task that require such training. The contractor 
shall provide documentation of such training upon the request of the Contract-Level COR and/or Contracting 
Officer. 
 
The Government will not directly reimburse the cost for contractor employees to meet or maintain minimal 
contract requirements or to obtain and sustain an appropriate level of professionalism. Any direct charges for 
training will only be considered for reimbursement under this contract by compliance with the procedures set 
forth in paragraph (b) (see Section H.22 of the IDIQ contract). 

2 INSPECTION AND ACCEPTANCE 

QUALITY ASSURANCE PROJECT PLAN (SEE TASK 2 ABOVE) 
The Contractor shall submit a draft QAPP per EPA Requirements for Quality Assurance Project Plans 
(QA/R-5) (Table 2).  

Table 2.  Quality Assurance Project Plan  

 Documentation Specifications Due 
 

X 
Quality Assurance Project Plan for the 
Task Order 

EPA Requirements for Quality 
Assurance Project Plans 
(QA/R- 5) (dated 3//20/2011) 

https://www.epa.gov/quality/e
pa-qar-5-epa-requirements-
quality-assurance-project-plans 

 

DRAFT: As stated in the RFP 
for the task order  

FINAL: 7-10 days following 
receipt of the TOCOR’s 
comments on the DRAFT 
QAPP 

https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans
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3 TASK ORDER ADMINISTRATION DATA 

 CONTRACT ADMINISTRATION REPRESENTATIVES 
• Contracting Officer: Jody Gosnell, Team Leader OAS/HQAD 

• Contract Specialist: Eric Ward, OAS/HQAD 

• Contract Level Contracting Officer’s Representative: Sharlene Matten, OSCP/EACPD 

• Task Order Contracting Officer’s Representative: Kristan Markey, OSCP/EACPD 

 TASK ORDER CLAUSES 

INVOICING 
Invoices shall be submitted in accordance with contract clause G.3 EPAAR 1552.232-70 SUBMISSION 
OF INVOICES. (JUN 1996) - ALTERNATE I (JUN 1996). 

4.2 FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
(a) The Government may extend the term of this task order by written notice to the Contractor within 5 

calendar days before the expiration of this task order; provided that the Government gives the 
Contractor a preliminary written notice of its intent to extend at least 30 days before the contract 
expires. The preliminary notice does not commit the Government to an extension. 

(b) If the Government exercises this option, the extended task order shall be considered to include this 
option clause. 

(c) The total duration of this task order, including the exercise of any options under this clause, shall not 
exceed 60 months. 

 EPA-J-52-101 LIST OF ATTACHMENTS 
Attachment 1: QUALITY ASSURANCE SURVEILLANCE PLAN 

 INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS 

EPA-L-36-101 RFTOP PROPOSAL INSTRUCTIONS 
The offeror’s response shall not exceed 15 double sided pages each and shall include all charts, illustrations, 
etc. This limitation does not include resumes.  Font size: must be 11 points or larger (smaller text in figures, 
graphs, diagrams and charts is acceptable as long as it is legible when the page is viewed at 100%). 

(a) TECHNICAL PROPOSAL INSTRUCTIONS: 
 

(1) The technical proposal shall be complete and demonstrate an understanding of the work to be 
provided and the contractor’s ability to perform the work in accordance with PWS. The technical 
proposal shall address all of the technical evaluation criteria presented in this section. 

 
(2) Each section of the proposal shall be titled. 
 
(3) Subcontractors 
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Each offeror shall list in a table format the name and addresses of all subcontractors who will 
perform work or labor or render services to the offeror for compensation in an amount in excess 
of one percent of the offeror’s total price. Each offeror shall show on the table the portion of the 
work to be done by each subcontractor. This table shall be included with the technical proposal.  
The table shall include: (a) the name and address of the subcontractor, (b) a short description of 
the work the subcontractor will be designated to perform or deliver, (c) the portion in percent of 
the work (LOE) the subcontractor will be designated to perform or deliver. 
 

(4) Conflict of Interest 

• Vendors shall provide a completed version of the certification at EPA-H-09-106 task 
order conflict of interest certification as part of its Technical Proposal. The complete 
certification will not count against the page limitations for the Technical Proposal. 

• Consistent with the terms of the prime contract, vendors shall disclose any actual or 
potential conflict of interest to the Contracting Officer within 7 days after receipt of the 
Request for Task Order Proposal.  The disclosure shall include a description of actions 
which the Contractor has taken or proposes to take, after consultation with the Contracting 
Officer, to avoid, mitigate, or neutralize the actual or potential conflict of interest. 

• For the purposes of this RFP, EPA believes an actual or potential conflict of interest may 
exist. In order to properly manage the major projects, the Office will use this task order to 
supplement its Program Management (PM) resources. PM support provided by contractors 
includes the roles of Project Status/Reporting, Earned Value Management, Risk 
Management, and Quality Management. In addition, PM support may include assistance in 
acquisition planning. Because of the sensitive nature of some of these activities and the 
requirement that the Contractor provide independent reviews of such things as EVM reports, 
identified risks, and QASP assessments, the following preclusions shall apply for the period 
of performance of this procurement, including the base and any exercised option years: 

(b) TECHNICAL EVALUATION CRITERIA 
 

Technical Evaluation Factors listed below are of equal importance. 
Factor 1 – Technical Approach: The Contractor shall propose their Technical Approach for 
accomplishing the objectives, requirements, and tasks and subtasks of the task order. 
Factor 2 – Staffing Approach: The Contractor shall describe their staffing approach in the form 
of a Staffing Plan.  The Plan shall describe the role and level of involvement of each proposed 
team member in implementing the required tasks.  
 

(c) COST PROPOSAL  
Instructions: 

The purpose of these cost instructions is to assist offerors in submitting information required to evaluate 
the reasonableness of proposed costs. All dollar amounts provided shall be rounded to the nearest 
dollar. The labor rates used for this task order shall not exceed the labor rates included in the base IDIQ 
contract.  However, EPA will accept discounted rates. 

Travel costs shall not exceed $2,000 per year. Contractors are encouraged to use public transportation. 
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ATTACHMENT 1 

 

QUALITY ASSURANCE SURVEILLANCE PLAN 
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QUALITY ASSURANCE SURVEILLANCE PLAN 

 

 

PERFORMANCE 
REQUIREMENT 

 

PERFORMANCE 
MEASURE (PM) 

 

PERFORMANCE 
STANDARD 

 

SURVEILLANCE 
METHOD 

 

INCENTIVES & 
DISINCENTIVES 

MANAGEMENT AND     
COMMUNICATION:     
The contractor shall maintain contact 
with the EPA CO, COR, and 
TOCOR throughout the performance 
of the contract. 

Contractor shall 
immediately bring 
potential problems to the 
appropriate EPA 

Issues that impact 
project schedules and 
costs shall be brought to 
the attention of the EPA 

All active task orders 
will be reviewed by the 
EPA to identify 
unreported issues. 

Performance will be 
considered in the award 
of subsequent task 
orders and will be 

 personnel and shall within 3-days of  factored into the annual 

 recommend actions that occurrence.  evaluation of Business 

 would mitigate or   Relations in the 

 resolve the problem.   Contractor Performance 

    Assessment Reporting 

    System (CPARS). 

TIMELINESS:     
For every Task Order awarded Deliverables and related 95% of all deliverables 100% inspection of all Performance will be 
establishing a firm, specific delivery work must comply with and related work shall deliverables and related considered in the award 
date for the generation of a report, contractual timeliness be completed on time work by the TOCOR; of subsequent task 
the contractor shall deliver such requirements. The within task schedule TOCOR will document orders and will be 
report to the COR, TOCOR and CO contractor will be and/or tech. direction the timeliness of all factored into the annual 
no later than the time specified in the evaluated on its requirements. work requirements. evaluation of Timeliness 
order’s PWS. responsiveness to all   in the Contractor 

 task orders.   Performance 

    Assessment Reporting 

    System (CPARS). 

TECHNICAL QUALITY:     
For every task order awarded, the All deliverables and Data are 100% accurate; EPA Staff will conduct Performance will be 
analyses conducted by the contractor related work must be review demonstrates a secondary reviews of considered in the award 
shall be factual, defensible, credible, complete, accurate, high level of expertise work completed by the of subsequent task 
and based on sound scientific thorough, and and credibility with contractor. Feedback orders and will be 
methods.  All data shall be collected professionally credible. regard to personnel and will be provided. factored into the annual 
from reputable sources and quality  use of scientific  evaluation in the 
assurance measures shall be  methodology. Task  category of Quality of 
conducted in accordance with the  Orders shall be  Product or Service in the 
agency requirements outlined in the  conducted in strict  Contractor Performance 
task orders.  conformance with  Assessment Reporting 

  approved QA plans.  System (CPARS). 

  Outputs shall withstand   
  internal review by the   
  US EPA and outside   
  scientific reviewers.   
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TASK ORDER CLAUSES  

Period of Performance  

The period of performance of this task order is 09/24/2019 – 09/23/2022 

Submission of Invoices 

Invoices shall be submitted in accordance with EPAAR 1552.232-70 SUBMISSION OF INVOICES. (JUN 1996) - 
ALTERNATE I (JUN 1996). See address below. 

RTP Finance Center 

US Environmental Protection Agency 

RTP-Finance Center (AA216-01) 

109 TW Alexander Drive 

www2.epa.gov/financial/contracts 

Durham NC 27711 

E.2 Period of Performance 

Base: 12 months from award date  

Option 1: 12 months from option exercise    

Option 2: 12 months from option exercise  

Option 3: 12 months from option exercise  

F. TASK ORDER TYPE 

Time and materials & Firm Fixed Price 

G. INSPECTION AND ACCEPTANCE 

G.1 Quality Assurance Project Plan 

The contractor shall submit the following quality system documentation to the CO at the 

time frames identified below: 
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Documentation    Specifications         Due 

Quality Assurance 

Project Plan for the Task 

Order 

EPA Requirements for 

Quality Assurance Project 

Plans (QA/R-5) [dated03/20/11] 

 

Task Order 

proposal 

due date 

 

This documentation can be found on the following EPA website – 

https://www.epa.gov/quality/epa-qar-5-epa-requirements-quality-assurance-project-plans 

This documentation will be prepared in accordance with the specifications identified 

above or equivalent specifications defined by EPA. 

The Government will review and return the quality documentation, with comments, and 

indicating approval or disapproval. If necessary, the contractor shall revise the 

documentation to address all comments and shall submit the revised documentation to the 

government for approval. 

The contractor shall not commence work involving environmental data generation or use 

until the Government has approved the quality documentation. 

 

H. TASK ORDER ADMINISTRATION DATA 

H.1 Contract Administration Representatives 

Contracting Officer: Jody Gosnell, Gosnell.jody@epa.gov 

Contracting Officer’s Representative: Sharlene Matten, matten.sharlene@epa.gov 

 

 

mailto:matten.sharlene@epa.gov
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I. INVOICING 

Invoices shall be submitted in accordance with contract clause G.3 EPAAR 1552.232-70 

SUBMISSION OF INVOICES. (JUN 1996) - ALTERNATE I (JUN 1996). 

J. TASK ORDER CLAUSES 

Local Clauses EPA-H-42-102 UTILIZATION OF FEDCONNECT FOR CONTRACT 

ADMINISTRATION 

EPA will utilize the FedConnect® web portal in administering this contract. The contractor must be registered in 
FedConnect® and have access to the FedConnect website located at https://www.fedconnect.net/Fedconnect/. For 
assistance in registering or for other FedConnect® technical questions please call the FedConnect® Help Desk at 
(800) 899-6665 or email at support@fedconnect.net. 

FAR 52.216-18 ORDERING. (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery 

orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued from 
09/24/2019 through 09/23/2023. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of 
conflict between a delivery order or task order and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if 

authorized in the Schedule. 

FAR 52.216-19 ORDER LIMITATIONS. (OCT 1995) 

(a) Minimum order. When the Government requires supplies or services covered by this contract in an 

amount of less than $10,000.00, the Government is not obligated to purchase, nor is the Contractor 

obligated to furnish, those supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor- 

(1) Any order for a single item in excess of $4.5 Million; 

(2) Any order for a combination of items in excess of $4.5 Million; or 

(3) A series of orders from the same ordering office within 7 days that together call for quantities 

exceeding the limitation in subparagraph (b)(1) or (2) above. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the 

Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one 

requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph 

(b) above. 

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the 
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maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office 

within 3 days after issuance, with written notice stating the Contractor's intent not to ship the item (or 

items) called for and the reasons. Upon receiving this notice, the Government may acquire the supplies or 

services from another source. 

FAR 52.217-8 OPTION TO EXTEND SERVICES. (NOV 1999) 

The Government may require continued performance of any services within the limits and at the rates specified in 
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the 
Contractor within 30 days before the contract expires. 

FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days; 
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 
days before the contract expires. The preliminary notice does not commit the Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option 
clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 36 
months. 

LOCAL CLAUSE - EPA-B-32-103A - LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded. 
Contract 

line items ___1__ through __32___ are severable and may be incrementally funded. For these items, the sum of 

$835,597.00 of the total price is presently available for payment and allotted to this contract. 

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which 
the total amount payable by the Government, including reimbursement in the event of termination of those items 
for the Government's convenience, approximates the total amount currently allotted for those items to the 
contract. The Contractor shall not continue work on those items beyond that point. Subject to the clause entitled, 
"Termination for Convenience of the Government," the Government will not be obligated, under any 
circumstances, to reimburse the Contractor in excess of the amount payable by the Government in the event of the 
termination of applicable contract line items for convenience including costs, profit, and estimated termination 
costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the Contractor 
will notify the Contracting Officer, in writing, at least 5 days prior to the date when, in the Contractor's best 
judgment, the work will reach the point at which the total amount payable by the Government, including any cost 
for termination for convenience, will approximate 85% of the total amount currently allotted to the contract for 
performance of the applicable items. The notification will state (1) the estimated date when that point will be 
reached and (2) an estimate of additional funding, if any, needed to continue performance of the applicable line 
items up to the next scheduled date for the allotment of funds identified in paragraph (a) of this clause, or to a 
substitute date as determined by the Government pursuant to paragraph (d) of this clause. If, after such 
notification, additional funds are not allotted by the date identified in the Contractor's notification, or by an agreed 
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substitute date, the Contracting Officer will terminate any item(s) for which additional funds have not been 
allotted, pursuant to the clause entitled "Termination for Convenience of the Government." 

 

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot additional 
funds for continued performance of the contract line items identified in paragraph (a) of this clause and will 
determine the estimated period of contract performance which will be covered by the funds. If additional funds 
are allotted, the Contracting Officer will notify the Contractor in writing. The Contractor shall not resume 
performance of the contract line items identified in paragraph (a) until the written notice is received. The 
provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional allotted funds 
and to the new estimated period of contract 

performance. The contract will be modified accordingly. 

(e) The Government may, at any time prior to termination, allot additional funds for the performance of the 
contract lineitems identified in paragraph (a) of this clause. 

 

(f) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
"Default". The provisions of this clause are limited to the work and allotment of funds for the contract line items 
set forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded.  

 

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

 

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with the 
following schedule: 

 

RECAPITULATION: 

PRIOR     THIS    NEW 

AMOUNT   MOD          AMOUNT 

BASE PERIOD 

Total Maximum Amount:                           $0.00                            $0.00                         $3,591,374.00 

Funded Amount:      $0.00    $0.00            $854,197.00 

(End of clause) 

 

FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE. (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given 
in full text. The full text of a clause may be accessed electronically at this/these address(es): FAR: 
http://farsite.hill.af.mil/vmfara.htm ; EPAAR: http://farsite.hill.af.mil/vmepaara.htm 
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DUNS Number:  007901598

ID/IQ Technical Support for the Endocrine Disruptor Screening Program Task Order:

Technical Support for Data Analysis/Management and Linear Systematic Literature Reviews

TOCOR: Kristan Markey Max Expire Date: 09/27/2023 InvoiceApprover: Kristan Markey Alt

Invoice App: Scott Lynn

The purpose of this bilateral Modification P00003, as detailed on pages 5 through 9 of this

document, is to:

1. Exercise Option Period 1 under Contract Line Item Numbers (CLINs) 0002, 0012, 0013,

0014, 0015, 0016, 0017, and 0018, with a period of performance from September 25, 2020 to

September 24, 2021;
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BATTELLE MEMORIAL INSTITUTE

(A) (B) (C) (D) (E) (F)
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        2. Incrementally fund CLIN 0002 in the amount of

        $335,058.00; and

        3. Fully fund CLIN 0018 in the amount of

        $225,815.00.

        All other terms and conditions remain unchanged

        and in full force and effect.

        LIST OF CHANGES:

        Reason for Modification: Exercise an Option

        Period Of Performance End Date changed from

        24-SEP-23 to 24-SEP-21

        Obligated Amount for this Modification:

        $560,873.00

        New Total Obligated Amount for this Award:

        $1,415,070.00

        CHANGES FOR LINE ITEM NUMBER: 0002

        Obligated Amount for this Modification:

        $335,058.00

        Incremental Funded Amount changed from $0.00 to

        $335,058.00

        Exercised option

        NEW ACCOUNTING CODE ADDED:

        Account code:

        20-21-B-C2A00EA-000C54-2505-20C2CPE012-001

        Beginning FiscalYear 20

        Ending Fiscal Year 21

        Fund (Appropriation) B

        Budget Organization C2A00EA

        Program (PRC) 000C54

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 20C2CPE012-001

        Quantity: 0

        Amount: $335,058.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

        RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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        CHANGES FOR LINE ITEM NUMBER: 0012

        Exercised option

        CHANGES FOR LINE ITEM NUMBER: 0013

        Exercised option

        CHANGES FOR LINE ITEM NUMBER: 0014

        Exercised option

        CHANGES FOR LINE ITEM NUMBER: 0015

        Exercised option

        CHANGES FOR LINE ITEM NUMBER: 0016

        Exercised option

        CHANGES FOR LINE ITEM NUMBER: 0017

        Exercised option

        CHANGES FOR LINE ITEM NUMBER: 0018

        Obligated Amount for this Modification:

        $225,815.00

        Exercised option

        NEW ACCOUNTING CODE ADDED:

        Account code:

        20-21-B-C2A00EA-000C54-2505-20C2CPE012-001

        Beginning FiscalYear 20

        Ending Fiscal Year 21

        Fund (Appropriation) B

        Budget Organization C2A00EA

        Program (PRC) 000C54

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 20C2CPE012-001

        Quantity: 0

        Amount: $225,815.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

        RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

        Continued ...
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        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 09/25/2019 to 09/24/2021

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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Procurement Management Roles 
Task Order Contracting Officer’s Representative (TOCOR): 
 Kristan Markey 
 USEPA 
 1201 Constitution Ave NW 
 Mail Code: 7203M 
 Washington, DC 20004 
 Phone: 202-564-8716 
 Email: Markey.Kristan@epa.gov 
 
Alternate TOCOR: 
 Scott Lynn 
 USEPA 
 1201 Constitution Ave NW 
 Mail Code: 4106L 
 Washington, DC 20004 
 Phone: 202-564-2631 
 Email: Lynn.Scott@epa.gov 
 
Contracting Officer 
  Sean Gifford 

USEPA 
26 West Martin Luther King Drive 
Mail Code: W136A 
Cincinnati, OH 45268 
Phone: 513-487-2506 
Email: Gifford.Sean@epa.gov 

 
I. Purpose of Modification:  
The purpose of Modification P00003 to this task order is to: 
 

1. Exercise Option Period 1 under Contract Line Item Numbers (CLINs) 0002, 
0012, 0013, 0014, 0015, 0016, 0017, and 0018, with a period of 
performance from September 25, 2020 to September 24, 2021; 

 
2. Incrementally fund CLIN 0002 in the amount of $335,058.00; and 

 
3. Fully fund CLIN 0018 in the amount of $225,815.00. 

 
All other terms and conditions remain unchanged and in full force and effect. 
 
II. Limitation of Government’s Obligation - EPA Clause EPA-B-32-103: 
(a) Severable services may be incrementally funded. Non-severable services 

 shall not be incrementally funded. Contract line items 0001 through 
 0032 are severable and may be incrementally funded. For these items, 
 the sum of $1,415,070.00 (detailed below) of the total price is 
 presently available for payment and allotted to this contract.  

 
(b) For items identified in paragraph (a) of this clause, the Contractor 

 agrees to perform up to the point at which the total amount payable by 
 the Government, including reimbursement in the event of termination of 
 those items for the Government's convenience, approximates the total 
 amount currently allotted for those items to the contract. The 
 Contractor shall not continue work on those items beyond that point. 
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 Subject to the clause entitled "Termination for Convenience of the 
 Government," the Government will not be obligated, under any 
 circumstances, to reimburse the Contractor in excess of the amount 
 payable by the Government in the event of the termination of applicable 
 contract line items for convenience including costs, profit, and 
 estimated termination costs for those line items. 

 
(c) Notwithstanding the dates specified in the allotment schedule in 

 paragraph (h) of this clause, the Contractor will notify the 
 Contracting Officer, in writing, at least 15 days prior to the date 
 when, in the Contractor's best judgment, the work will reach the point 
 at which the total amount payable by the Government, including any cost 
 for termination for convenience, will approximate 75 percent of the 
 total amount currently allotted to the contract for performance of the 
 applicable items. The notification will state (1) the estimated date 
 when that point will be reached and (2) an estimate of additional 
 funding, if any, needed to continue performance of the applicable line 
 items up to the next scheduled date for the allotment of funds 
 identified in paragraph (a) of this clause, or to a substitute date as 
 determined by the Government pursuant to paragraph (d) of this clause. 
 If, after such notification, additional funds are not allotted by the 
 date identified in the Contractor's notification, or by an agreed 
 substitute date, the Contracting Officer will terminate any item(s) for 
 which additional funds have not been allotted, pursuant to the clause 
 entitled "Termination for Convenience of the Government."  

 
(d) The parties contemplate that, subject to the availability of 

 appropriations, the Government may allot additional funds for continued 
 performance of the contract line items identified in paragraph (a) of 
 this clause and will determine the estimated period of contract 
 performance which will be covered by the funds. If additional funds are 
 allotted, the Contracting Officer will notify the Contractor in 
 writing. The Contractor shall not resume performance of the contract 
 line items identified in paragraph (a) until the written notice is 
 received. The provisions of paragraphs (b) through (d) of this clause 
 will apply in like manner to the additional allotted funds and to the 
 new estimated period of contract performance. The contract will be 
 modified accordingly. 

 
(e) The Government may, at any time prior to termination, allot additional 

 funds for the performance of the contract line items identified in 
 paragraph (a) of this clause. 

 
(f) The termination provisions of this clause do not limit the rights of 

 the Government under the clause entitled "Default". The provisions of 
 this clause are limited to the work and allotment of funds for the 
 contract line items set forth in paragraph (a) of this clause. This 
 clause no longer applies once the contract is fully funded. 

 
(g) Nothing in this clause affects the right of the Government to otherwise 

 terminate this contract pursuant to the contract clause entitled 
 "Termination for Convenience of the Government". 
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(h) The parties contemplate that the Government may obligate funds to this 
 contract in accordance with the following schedule: 

 
**Funding is typically provided covering two months at a time. These amounts 
may vary, however, higher or lower. 
  
Recapitulation of Pricing 
 Line Item Pricing for Base Period 
 Line Item 0001             $617,436.00 
 Line Item 0005          $4,558.00 
 Line Item 0006          $2,453.00 
 Line Item 0007          $4,558.00 
 Line Item 0008          $2,453.00 
 Line Item 0009          $2,935.00 
 Line Item 0010          $1,643.00 
 Line Item 0011        $218,161.00 
 Total Price for the Base Period:       $854,197.00 
 
 Line Item Pricing for Option Period 1 
 Line Item 0002          $637,083.00 
 Line Item 0012          $4,697.00 
 Line Item 0013          $2,530.00 
 Line Item 0014          $4,697.00 
 Line Item 0015          $2,530.00 
 Line Item 0016          $3,040.00 
 Line Item 0017          $1,703.00 
 Line Item 0018        $225,815.00 
 Total Price for Option Period 1:       $882,095.00 
 
 Line Item Pricing for Option Period 2 
 Line Item 0003          $659,554.00 
 Line Item 0019          $4,843.00 
 Line Item 0020          $2,610.00 
 Line Item 0021          $4,843.00 
 Line Item 0022          $2,610.00 
 Line Item 0023          $3,153.00 
 Line Item 0024          $1,765.00 
 Line Item 0025        $234,289.00 
 Total Price for Option Period 2:       $913,667.00 
 
 Line Item Pricing for Option Period 3 
 Line Item 0004        $679,388.00 
 Line Item 0026          $4,980.00 
 Line Item 0027          $2,685.00 
 Line Item 0028          $4,980.00 
 Line Item 0029          $2,685.00 
 Line Item 0030          $3,252.00 
 Line Item 0031          $1,822.00 
 Line Item 0032        $241,623.00 
 Total Price for Option Period 3:      $941,415.00 
 
 Total Price for All Periods:         $3,591,374.00 
 
Funding for Period of Performance 
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 Funded at Task Order Award 
 Line Item 0001             $617,436.00 
 Line Item 0005          $4,558.00 
 Line Item 0006          $2,453.00 
 Line Item 0007          $4,558.00 
 Line Item 0008          $2,453.00 
 Line Item 0009          $2,935.00 
 Line Item 0010          $1,643.00 
 Line Item 0011        $218,161.00 
 Total Funded at Task Order Award:        $854,197.00 
 
 Funded via Modification P00003 
 Line Item 0002          $335,058.00 
 Line Item 0012           $0.00 
 Line Item 0013           $0.00 
 Line Item 0014           $0.00 
 Line Item 0015           $0.00 
 Line Item 0016           $0.00 
 Line Item 0017           $0.00 
 Line Item 0018        $225,815.00 
 Total Funded via Modification P00003:     $560,873.00 
 
Total Funding by Period of Performance 

Funded for the Base Period 
 Line Item 0001             $617,436.00 
 Line Item 0005          $4,558.00 
 Line Item 0006          $2,453.00 
 Line Item 0007          $4,558.00 
 Line Item 0008          $2,453.00 
 Line Item 0009          $2,935.00 
 Line Item 0010          $1,643.00 
 Line Item 0011        $218,161.00 
 Total Funded for the Base Period:       $854,197.00 
 
 Funded for Option Period 1 
 Line Item 0002          $335,058.00 
 Line Item 0012           $0.00 
 Line Item 0013           $0.00 
 Line Item 0014           $0.00 
 Line Item 0015           $0.00 
 Line Item 0016           $0.00 
 Line Item 0017           $0.00 
 Line Item 0018        $225,815.00 
 Total Funded for Option Period 1:       $560,873.00 
 
 Funded for Option Period 2 
 Line Item 0003           $0.00 
 Line Item 0019         $0.00 
 Line Item 0020         $0.00 
 Line Item 0021         $0.00 
 Line Item 0022         $0.00 
 Line Item 0023         $0.00 
 Line Item 0024         $0.00 
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Line Item 0025           $0.00 
 Total Funded for Option Period 2:        $0.00 
 
 Funded for Option Period 3 
 Line Item 0004         $0.00 
 Line Item 0026         $0.00 
 Line Item 0027         $0.00 
 Line Item 0028         $0.00 
 Line Item 0029         $0.00 
 Line Item 0030         $0.00 
 Line Item 0031         $0.00 
 Line Item 0032         $0.00 
 Total Funded for Option Period 3:      $0.00 
 
Balance to be Funded by Program Office 
 Line Item 0001              $0.00 
 Line Item 0002          $302,025.00 

Line Item 0003          $659,554.00 
Line Item 0004        $679,388.00 
Line Item 0005         $0.00 

 Line Item 0006         $0.00 
 Line Item 0007         $0.00 
 Line Item 0008         $0.00 
 Line Item 0009         $0.00 
 Line Item 0010         $0.00 
 Line Item 0011         $0.00 

Line Item 0012          $4,697.00 
 Line Item 0013          $2,530.00 
 Line Item 0014          $4,697.00 
 Line Item 0015          $2,530.00 
 Line Item 0016          $3,040.00 
 Line Item 0017          $1,703.00 
 Line Item 0018         $0.00 

Line Item 0019          $4,843.00 
 Line Item 0020          $2,610.00 
 Line Item 0021          $4,843.00 
 Line Item 0022          $2,610.00 
 Line Item 0023          $3,153.00 
 Line Item 0024          $1,765.00 
 Line Item 0025        $234,289.00 

Line Item 0026          $4,980.00 
 Line Item 0027          $2,685.00 
 Line Item 0028          $4,980.00 
 Line Item 0029          $2,685.00 
 Line Item 0030          $3,252.00 
 Line Item 0031          $1,822.00 
 Line Item 0032        $241,623.00 
 Total Balance to be Funded by Program Office:      $2,176,304.00 
 
Total Task Order Amount (w/ options):        $3,591,374.00 
Total Task Order Amount (w/o options):        $1,736,292.00 
Total Funded Amount:           $1,415,070.00 
 

END OF DOCUMENT 



 ___________

(x)

68HERH19F0400

x 68HE0H18D0009

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

007901598

Battelle Memorial Institute

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

See Block 16CP00004
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

09/25/2019

Attn: Kelly Landolfi
505 KING AVE
COLUMBUS OH 432012696

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

 1

DUNS Number:  007901598

ID/IQ Technical Support for the Endocrine Disruptor Screening Program Task Order:

Technical Support for Data Analysis/Management and Linear Systematic Literature Reviews

TOCOR: Kristan Markey Max Expire Date: 09/27/2023 InvoiceApprover: Kristan Markey Alt

Invoice App: Scott Lynn

The purpose of this unilateral Modification P00004 is to administratively incorporate the

attached EPA blanket administrative modification signed by Raoul Scott on July 30, 2020.

All other terms and conditions remain unchanged and in full force and effect.

LIST OF CHANGES:

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Sean Gifford

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

10/26/2020
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CONTINUATION SHEET
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Battelle Memorial Institute

(A) (B) (C) (D) (E) (F)

68HE0H18D0009/68HERH19F0400/P00004

        Reason for Modification: Other Administrative

        Action

        Clause titled "FAR 52.204-25, Prohibition on

        Contracting for Certain Telecommunications and

        Video Surveillance Services or Equipment. (AUG

        2020)" is incorporated by reference.

        Payment:

        Period of Performance: 09/25/2019 to 09/24/2021

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110





52.204-25 Prohibition on Contracting for Certain Telecommunications and 
Video Surveillance Services or Equipment. 

As prescribed in 4.2105(b) and in the applicability instructions in interim FAR Case 2019-009, 
insert the following clause: 

Prohibition on Contracting for Certain Telecommunications and Video Surveillance 
Services or Equipment (Aug 2020) 

(a) Definitions. As used in this clause— 

       Backhaul means intermediate links between the core network, or backbone network, and the 
small subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core 
telephone network). Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic, 
coaxial cable, Ethernet). 

      Covered foreign country means The People’s Republic of China. 

      Covered telecommunications equipment or services means– 

           (1) Telecommunications equipment produced by Huawei Technologies Company or ZTE 
Corporation (or any subsidiary or affiliate of such entities); 

           (2) For the purpose of public safety, security of Government facilities, physical security 
surveillance of critical infrastructure, and other national security purposes, video surveillance 
and telecommunications equipment produced by Hytera Communications Corporation, 
Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any 
subsidiary or affiliate of such entities); 

           (3) Telecommunications or video surveillance services provided by such entities or using 
such equipment; or 

           (4) Telecommunications or video surveillance equipment or services produced or 
provided by an entity that the Secretary of Defense, in consultation with the Director of National 
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an 
entity owned or controlled by, or otherwise connected to, the government of a covered foreign 
country. 

      Critical technology means– 

           (1) Defense articles or defense services included on the United States Munitions List set 
forth in the International Traffic in Arms Regulations under subchapter M of chapter I of title 22, 
Code of Federal Regulations; 

           (2) Items included on the Commerce Control List set forth in Supplement No. 1 to part 
774 of the Export Administration Regulations under subchapter C of chapter VII of title 15, 
Code of Federal Regulations, and controlled- 

https://www.acquisition.gov/content/part-4-administrative-and-information-matters#id1989H0G40RF


                (i) Pursuant to multilateral regimes, including for reasons relating to national security, 
chemical and biological weapons proliferation, nuclear nonproliferation, or missile technology; 
or 

                (ii) For reasons relating to regional stability or surreptitious listening; 

           (3) Specially designed and prepared nuclear equipment, parts and components, materials, 
software, and technology covered by part 810 of title 10, Code of Federal Regulations (relating 
to assistance to foreign atomic energy activities); 

           (4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of 
Federal Regulations (relating to export and import of nuclear equipment and material); 

           (5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, 
part 121 of title 9 of such Code, or part 73 of title 42 of such Code; or 

           (6) Emerging and foundational technologies controlled pursuant to section 1758 of the  
Export Control Reform Act of 2018 (50 U.S.C. 4817). 
 
       Interconnection arrangements means arrangements governing the physical connection of 
two or more networks to allow the use of another's network to hand off traffic where it is 
ultimately delivered (e.g., connection of a customer of telephone provider A to a customer of 
telephone company B) or sharing data and other information resources. 
 
      Reasonable inquiry means an inquiry designed to uncover any information in the entity's 
possession about the identity of the producer or provider of covered telecommunications 
equipment or services used by the entity that excludes the need to include an internal or third-
party audit. 
 
      Roaming means cellular communications services (e.g., voice, video, data) received from a 
visited network when unable to connect to the facilities of the home network either because 
signal coverage is too weak or because traffic is too high. 
 
      Substantial or essential component means any component necessary for the proper function 
or performance of a piece of equipment, system, or service. 

      (b) Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense 
Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive 
agency on or after August 13, 2019, from procuring or obtaining, or extending or renewing a 
contract to procure or obtain, any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential component of any system, 
or as critical technology as part of any system. The Contractor is prohibited from providing to 
the Government any equipment, system, or service that uses covered telecommunications 
equipment or services as a substantial or essential component of any system, or as critical 
technology as part of any system, unless an exception at paragraph (c) of this clause applies or 
the covered telecommunication equipment or services are covered by a waiver described in FAR 
4.2104. 
 



    (2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal 
Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 
2020, from entering into a contract, or extending or renewing a contract, with an entity that uses 
any equipment, system, or service that uses covered telecommunications equipment or services 
as a substantial or essential component of any system, or as critical technology as part of any 
system, unless an exception at paragraph (c) of this clause applies or the covered 
telecommunication equipment or services are covered by a waiver described in FAR 4.2104. 
This prohibition applies to the use of covered telecommunications equipment or services, 
regardless of whether that use is in performance of work under a Federal contract. 
 
      (c) Exceptions. This clause does not prohibit contractors from providing— 
           (1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or 
interconnection arrangements; or 

           (2) Telecommunications equipment that cannot route or redirect user data traffic or permit 
visibility into any user data or packets that such equipment transmits or otherwise handles. 

      (d) Reporting requirement.  

(1) In the event the Contractor identifies covered telecommunications equipment or services used 
as a substantial or essential component of any system, or as critical technology as part of any 
system, during contract performance, or the Contractor is notified of such by a subcontractor at 
any tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of 
this clause to the Contracting Officer, unless elsewhere in this contract are established 
procedures for reporting the information; in the case of the Department of Defense, the 
Contractor shall report to the website at https://dibnet.dod.mil. For indefinite delivery contracts, 
the Contractor shall report to the Contracting Officer for the indefinite delivery contract and the 
Contracting Officer(s) for any affected order or, in the case of the Department of Defense, 
identify both the indefinite delivery contract and any affected orders in the report provided at 
https://dibnet.dod.mil. 

           (2) The Contractor shall report the following information pursuant to paragraph (d)(1) of 
this clause 

                (i) Within one business day from the date of such identification or notification: the 
contract number; the order number(s), if applicable; supplier name; supplier unique entity 
identifier (if known); supplier Commercial and Government Entity (CAGE) code (if known); 
brand; model number (original equipment manufacturer number, manufacturer part number, or 
wholesaler number); item description; and any readily available information about mitigation 
actions undertaken or recommended. 

                (ii) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this 
clause: any further available information about mitigation actions undertaken or recommended. 
In addition, the Contractor shall describe the efforts it undertook to prevent use or submission of 
covered telecommunications equipment or services, and any additional efforts that will be 
incorporated to prevent future use or submission of covered telecommunications equipment or 
services. 

https://dibnet.dod.mil/
https://dibnet.dod.mil/


      (e) Subcontracts. The Contractor shall insert the substance of this clause, including this 
paragraph (e) and excluding paragraph (b)(2), in all subcontracts and other contractual 
instruments, including subcontracts for the acquisition of commercial items. 

(End of clause) 

 



 ___________

(x)

68HERH19F0400

x 68HE0H18D0009

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

007901598

Battelle Memorial Institute

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-OCSPP-21-00156See Block 16CP00005
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

09/25/2019

Attn: Kelly Landolfi
505 KING AVE
COLUMBUS OH 432012696

Net Increase: $225,815.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

IAW Local Clause EPA-B-32-103, Limitation of Government's Obligation

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

DUNS Number:  007901598

ID/IQ Technical Support for the Endocrine Disruptor Screening Program Task Order:

Technical Support for Data Analysis and Management and Linear Systematic Literature Reviews

TOCOR: Kristan Markey Max Expire Date: 09/27/2023 InvoiceApprover: Kristan Markey Alt

Invoice App: Scott Lynn

This unilateral Modification P00005 is issued, as detailed on pages 3 through 8 of this

document, to incrementally fund Contract Line Item Number (CLIN) 0002 (Option Period 1) in

the amount of $225,815.00.

All other terms and conditions remain unchanged and in full force and effect.

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Sean Gifford

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

03/16/2021
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CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Battelle Memorial Institute

(A) (B) (C) (D) (E) (F)

68HE0H18D0009/68HERH19F0400/P00005

        LIST OF CHANGES:

        Reason for Modification: Funding Only Action

        Obligated Amount for this Modification:

        $225,815.00

        New Total Obligated Amount for this Award:

        $1,640,885.00

        Incremental Funded Amount changed from

        $339,636.00 to $565,451.00

        CHANGES FOR LINE ITEM NUMBER: 0002

        Obligated Amount for this Modification:

        $225,815.00

        Incremental Funded Amount changed from

        $335,058.00 to $560,873.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-B-32D-000C54-2505-2132IO0035-001

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) B

        Budget Organization 32D

        Program (PRC) 000C54

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2132IO0035-001

        Quantity: 0

        Amount: $225,815.00

        Percent: 35.44515

        Subject To Funding: N

        Payment Address:

        RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 09/25/2019 to 09/24/2021

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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Procurement Management Roles 
Contract-Level Contracting Officer’s Representative (CLCOR): 
 Cathy Stewart 
 U.S. EPA 
 2777 S Crystal Drive 
 Mail Code: 7502P 
 Arlington, VA 22202 
 Phone: 703-305-7711 
 Email: Stewart.Cathy@epa.gov 
 
Alternate CLCOR: 
 LaTangila Edwards 
 U.S. EPA 
 2777 S Crystal Drive 
 Mail Code: 7509P 
 Arlington, VA 22202 
 Phone: 703-305-7170 
 Email: Edwards.Latangila@epa.gov  
 
Task Order Contracting Officer’s Representative (TOCOR): 
 Kristan Markey 
 U.S. EPA 
 1201 Constitution Ave NW 
 Mail Code: 7203M 
 Washington, DC 20004 
 Phone: 202-564-8716 
 Email: Markey.Kristan@epa.gov  
 
Alternate TOCOR: 
 Scott Lynn 
 U.S. EPA 
 1201 Constitution Ave NW 
 Mail Code: 4106L 
 Washington, DC 20004 
 Phone: 202-564-2631 
 Email: Lynn.Scott@epa.gov  
 
Administrative Contracting Officer (ACO): 
  Sean Gifford 

U.S. EPA 
26 West Martin Luther King Drive 
Mail Code: W136A 
Cincinnati, OH 45268 
Phone: 513-487-2506 
Email: Gifford.Sean@epa.gov  

 
I. Purpose of Modification:  
The purpose of Modification P00005 to this task order is to incrementally 
fund Contract Line Item Number (CLIN) 0002 (Option Period 1) in the amount of 
$225,815.00. 
 
All other terms and conditions remain unchanged and in full force and effect. 
 
 

mailto:Stewart.Cathy@epa.gov
mailto:Edwards.Latangila@epa.gov
mailto:Markey.Kristan@epa.gov
mailto:Lynn.Scott@epa.gov
mailto:Gifford.Sean@epa.gov
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II. Limitation of Government’s Obligation - EPA Clause EPA-B-32-103: 
(a) Severable services may be incrementally funded. Non-severable services 

 shall not be incrementally funded. Contract line items 0001 through 
 0032 are severable and may be incrementally funded. For these items, 
 the sum of $1,640,885.00 (detailed below) of the total price is 
 presently available for payment and allotted to this contract.  

 
(b) For items identified in paragraph (a) of this clause, the Contractor 

 agrees to perform up to the point at which the total amount payable by 
 the Government, including reimbursement in the event of termination of 
 those items for the Government's convenience, approximates the total 
 amount currently allotted for those items to the contract. The 
 Contractor shall not continue work on those items beyond that point. 
 Subject to the clause entitled "Termination for Convenience of the 
 Government," the Government will not be obligated, under any 
 circumstances, to reimburse the Contractor in excess of the amount 
 payable by the Government in the event of the termination of applicable 
 contract line items for convenience including costs, profit, and 
 estimated termination costs for those line items. 

 
(c) Notwithstanding the dates specified in the allotment schedule in 

 paragraph (h) of this clause, the Contractor will notify the 
 Contracting Officer, in writing, at least 15 days prior to the date 
 when, in the Contractor's best judgment, the work will reach the point 
 at which the total amount payable by the Government, including any cost 
 for termination for convenience, will approximate 75 percent of the 
 total amount currently allotted to the contract for performance of the 
 applicable items. The notification will state (1) the estimated date 
 when that point will be reached and (2) an estimate of additional 
 funding, if any, needed to continue performance of the applicable line 
 items up to the next scheduled date for the allotment of funds 
 identified in paragraph (a) of this clause, or to a substitute date as 
 determined by the Government pursuant to paragraph (d) of this clause. 
 If, after such notification, additional funds are not allotted by the 
 date identified in the Contractor's notification, or by an agreed 
 substitute date, the Contracting Officer will terminate any item(s) for 
 which additional funds have not been allotted, pursuant to the clause 
 entitled "Termination for Convenience of the Government."  

 
(d) The parties contemplate that, subject to the availability of 

 appropriations, the Government may allot additional funds for continued 
 performance of the contract line items identified in paragraph (a) of 
 this clause and will determine the estimated period of contract 
 performance which will be covered by the funds. If additional funds are 
 allotted, the Contracting Officer will notify the Contractor in 
 writing. The Contractor shall not resume performance of the contract 
 line items identified in paragraph (a) until the written notice is 
 received. The provisions of paragraphs (b) through (d) of this clause 
 will apply in like manner to the additional allotted funds and to the 
 new estimated period of contract performance. The contract will be 
 modified accordingly. 
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(e) The Government may, at any time prior to termination, allot additional 
 funds for the performance of the contract line items identified in 
 paragraph (a) of this clause. 

 
(f) The termination provisions of this clause do not limit the rights of 

 the Government under the clause entitled "Default". The provisions of 
 this clause are limited to the work and allotment of funds for the 
 contract line items set forth in paragraph (a) of this clause. This 
 clause no longer applies once the contract is fully funded. 

 
(g) Nothing in this clause affects the right of the Government to otherwise 

 terminate this contract pursuant to the contract clause entitled 
 "Termination for Convenience of the Government". 

 
(h) The parties contemplate that the Government may obligate funds to this 

 contract in accordance with the following schedule: 
 
**Funding is typically provided covering two months at a time. These amounts 
may vary, however, higher or lower. 
  
Recapitulation of Pricing 
 Line Item Pricing for Base Period 
 Line Item 0001             $617,436.00 
 Line Item 0005          $4,558.00 
 Line Item 0006          $2,453.00 
 Line Item 0007          $4,558.00 
 Line Item 0008          $2,453.00 
 Line Item 0009          $2,935.00 
 Line Item 0010          $1,643.00 
 Line Item 0011        $218,161.00 
 Total Price for the Base Period:       $854,197.00 
 
 Line Item Pricing for Option Period 1 
 Line Item 0002          $637,083.00 
 Line Item 0012          $4,697.00 
 Line Item 0013          $2,530.00 
 Line Item 0014          $4,697.00 
 Line Item 0015          $2,530.00 
 Line Item 0016          $3,040.00 
 Line Item 0017          $1,703.00 
 Line Item 0018        $225,815.00 
 Total Price for Option Period 1:       $882,095.00 
 
 Line Item Pricing for Option Period 2 
 Line Item 0003          $659,554.00 
 Line Item 0019          $4,843.00 
 Line Item 0020          $2,610.00 
 Line Item 0021          $4,843.00 
 Line Item 0022          $2,610.00 
 Line Item 0023          $3,153.00 
 Line Item 0024          $1,765.00 
 Line Item 0025        $234,289.00 
 Total Price for Option Period 2:       $913,667.00 
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 Line Item Pricing for Option Period 3 
 Line Item 0004        $679,388.00 
 Line Item 0026          $4,980.00 
 Line Item 0027          $2,685.00 
 Line Item 0028          $4,980.00 
 Line Item 0029          $2,685.00 
 Line Item 0030          $3,252.00 
 Line Item 0031          $1,822.00 
 Line Item 0032        $241,623.00 
 Total Price for Option Period 3:      $941,415.00 
 
 Total Price for All Periods:         $3,591,374.00 
 
Funding for Period of Performance 
 Funded at Task Order Award 
 Line Item 0001             $617,436.00 
 Line Item 0005          $4,558.00 
 Line Item 0006          $2,453.00 
 Line Item 0007          $4,558.00 
 Line Item 0008          $2,453.00 
 Line Item 0009          $2,935.00 
 Line Item 0010          $1,643.00 
 Line Item 0011        $218,161.00 
 Total Funded at Task Order Award:        $854,197.00 
 
 Funded via Modification P00003 
 Line Item 0002          $335,058.00 
 Line Item 0012           $0.00 
 Line Item 0013           $0.00 
 Line Item 0014           $0.00 
 Line Item 0015           $0.00 
 Line Item 0016           $0.00 
 Line Item 0017           $0.00 
 Line Item 0018        $225,815.00 
 Total Funded via Modification P00003:     $560,873.00 
 
 Funded via Modification P00005 
 Line Item 0002          $225,815.00 
 Line Item 0012           $0.00 
 Line Item 0013           $0.00 
 Line Item 0014           $0.00 
 Line Item 0015           $0.00 
 Line Item 0016           $0.00 
 Line Item 0017           $0.00 
 Line Item 0018              $0.00 
 Total Funded via Modification P00005:     $225,815.00 
 
Total Funding by Period of Performance 

Funded for the Base Period 
 Line Item 0001             $617,436.00 
 Line Item 0005          $4,558.00 
 Line Item 0006          $2,453.00 
 Line Item 0007          $4,558.00 
 Line Item 0008          $2,453.00 
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 Line Item 0009          $2,935.00 
 Line Item 0010          $1,643.00 
 Line Item 0011        $218,161.00 
 Total Funded for the Base Period:       $854,197.00 
 
 Funded for Option Period 1 
 Line Item 0002          $560,873.00 
 Line Item 0012           $0.00 
 Line Item 0013           $0.00 
 Line Item 0014           $0.00 
 Line Item 0015           $0.00 
 Line Item 0016           $0.00 
 Line Item 0017           $0.00 
 Line Item 0018        $225,815.00 
 Total Funded for Option Period 1:       $786,688.00 
 
 Funded for Option Period 2 
 Line Item 0003           $0.00 
 Line Item 0019         $0.00 
 Line Item 0020         $0.00 
 Line Item 0021         $0.00 
 Line Item 0022         $0.00 
 Line Item 0023         $0.00 
 Line Item 0024         $0.00 

Line Item 0025           $0.00 
 Total Funded for Option Period 2:        $0.00 
 
 Funded for Option Period 3 
 Line Item 0004         $0.00 
 Line Item 0026         $0.00 
 Line Item 0027         $0.00 
 Line Item 0028         $0.00 
 Line Item 0029         $0.00 
 Line Item 0030         $0.00 
 Line Item 0031         $0.00 
 Line Item 0032         $0.00 
 Total Funded for Option Period 3:      $0.00 
 
Balance to be Funded by Program Office 
 Line Item 0001              $0.00 
 Line Item 0002           $76,210.00 

Line Item 0003          $659,554.00 
Line Item 0004        $679,388.00 
Line Item 0005         $0.00 

 Line Item 0006         $0.00 
 Line Item 0007         $0.00 
 Line Item 0008         $0.00 
 Line Item 0009         $0.00 
 Line Item 0010         $0.00 
 Line Item 0011         $0.00 

Line Item 0012          $4,697.00 
 Line Item 0013          $2,530.00 
 Line Item 0014          $4,697.00 
 Line Item 0015          $2,530.00 
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 Line Item 0016          $3,040.00 
 Line Item 0017          $1,703.00 
 Line Item 0018         $0.00 

Line Item 0019          $4,843.00 
 Line Item 0020          $2,610.00 
 Line Item 0021          $4,843.00 
 Line Item 0022          $2,610.00 
 Line Item 0023          $3,153.00 
 Line Item 0024          $1,765.00 
 Line Item 0025        $234,289.00 

Line Item 0026          $4,980.00 
 Line Item 0027          $2,685.00 
 Line Item 0028          $4,980.00 
 Line Item 0029          $2,685.00 
 Line Item 0030          $3,252.00 
 Line Item 0031          $1,822.00 
 Line Item 0032        $241,623.00 
 Total Balance to be Funded by Program Office:      $1,855,082.00 
 
Total Task Order Amount (w/ options):        $3,591,374.00 
Total Task Order Amount (w/o options):        $1,736,292.00 
Total Funded Amount:           $1,640,885.00 
 

END OF DOCUMENT 
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68HE0H18D0009/68HERH19F0400/P00006

        LIST OF CHANGES:

        Reason for Modification: Funding Only Action

        Obligated Amount for this Modification: $95,407.00

        New Total Obligated Amount for this Award:

        $1,736,292.00

        Incremental Funded Amount changed from

        $565,451.00 to $660,858.00

        CHANGES FOR LINE ITEM NUMBER: 0002

        Obligated Amount for this Modification: $76,210.00

        Incremental Funded Amount changed from

        $560,873.00 to $637,083.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-B-32D-000C54-2505-2132IO0042-001

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) B

        Budget Organization 32D

        Program (PRC) 000C54

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2132IO0042-001

        Quantity: 0

        Amount: $76,210.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

        RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

        CHANGES FOR LINE ITEM NUMBER: 0012

        Obligated Amount for this Modification: $4,697.00

        Incremental Funded Amount changed from $0.00 to

        $4,697.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-B-32D-000C54-2505-2132IO0042-001

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) B
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        Budget Organization 32D

        Program (PRC) 000C54

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2132IO0042-001

        Quantity: 0

        Amount: $4,697.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

        RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

        CHANGES FOR LINE ITEM NUMBER: 0013

        Obligated Amount for this Modification: $2,530.00

        Incremental Funded Amount changed from $0.00 to

        $2,530.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-B-32D-000C54-2505-2132IO0042-001

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) B

        Budget Organization 32D

        Program (PRC) 000C54

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2132IO0042-001

        Quantity: 0

        Amount: $2,530.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

        RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

        CHANGES FOR LINE ITEM NUMBER: 0014

        Obligated Amount for this Modification: $4,697.00

        Incremental Funded Amount changed from $0.00 to

        Continued ...
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        $4,697.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-B-32D-000C54-2505-2132IO0042-001

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) B

        Budget Organization 32D

        Program (PRC) 000C54

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2132IO0042-001

        Quantity: 0

        Amount: $4,697.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

        RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

        CHANGES FOR LINE ITEM NUMBER: 0015

        Obligated Amount for this Modification: $2,530.00

        Incremental Funded Amount changed from $0.00 to

        $2,530.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-B-32D-000C54-2505-2132IO0042-001

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) B

        Budget Organization 32D

        Program (PRC) 000C54

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2132IO0042-001

        Quantity: 0

        Amount: $2,530.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

        RTP Finance Center

        US Environmental Protection Agency

        Continued ...
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        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

        CHANGES FOR LINE ITEM NUMBER: 0016

        Obligated Amount for this Modification: $3,040.00

        Incremental Funded Amount changed from $0.00 to

        $3,040.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-B-32D-000C54-2505-2132IO0042-001

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) B

        Budget Organization 32D

        Program (PRC) 000C54

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization

        DCN-LineID 2132IO0042-001

        Quantity: 0

        Amount: $3,040.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

        RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

        CHANGES FOR LINE ITEM NUMBER: 0017

        Obligated Amount for this Modification: $1,703.00

        Incremental Funded Amount changed from $0.00 to

        $1,703.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-B-32D-000C54-2505-2132IO0042-001

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) B

        Budget Organization 32D

        Program (PRC) 000C54

        Budget (BOC) 2505

        Job # (Site/Project)

        Cost Organization
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        DCN-LineID 2132IO0042-001

        Quantity: 0

        Amount: $1,703.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

        RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 09/25/2019 to 09/24/2021
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Procurement Management Roles 
Contract-Level Contracting Officer’s Representative (CLCOR): 
 Cathy Stewart 
 U.S. EPA 
 2777 S Crystal Drive 
 Mail Code: 7502P 
 Arlington, VA 22202 
 Phone: 703-305-7711 
 Email: Stewart.Cathy@epa.gov 
 
Alternate CLCOR: 
 LaTangila Edwards 
 U.S. EPA 
 2777 S Crystal Drive 
 Mail Code: 7509P 
 Arlington, VA 22202 
 Phone: 703-305-7170 
 Email: Edwards.Latangila@epa.gov  
 
Task Order Contracting Officer’s Representative (TOCOR): 
 Kristan Markey 
 U.S. EPA 
 1201 Constitution Ave NW 
 Mail Code: 7203M 
 Washington, DC 20004 
 Phone: 202-564-8716 
 Email: Markey.Kristan@epa.gov  
 
Alternate TOCOR: 
 Scott Lynn 
 U.S. EPA 
 1201 Constitution Ave NW 
 Mail Code: 4106L 
 Washington, DC 20004 
 Phone: 202-564-2631 
 Email: Lynn.Scott@epa.gov  
 
Administrative Contracting Officer (ACO): 
  Sean Gifford 

U.S. EPA 
26 West Martin Luther King Drive 
Mail Code: W136A 
Cincinnati, OH 45268 
Phone: 513-487-2506 
Email: Gifford.Sean@epa.gov  

 
I. Purpose of Modification:  
This unilateral Modification P00006 is issued to incrementally fund Option 
Period 1 associated Contract Line Item Numbers (CLINs) 0002, 0012, 0013, 
0014, 0015, 0016, and 0017, as detailed below, with amounts totalling 
$95,407.00. All Option Period 1 CLINs are now fully funded. 
 
All other terms and conditions remain unchanged and in full force and effect. 
 

mailto:Stewart.Cathy@epa.gov
mailto:Edwards.Latangila@epa.gov
mailto:Markey.Kristan@epa.gov
mailto:Lynn.Scott@epa.gov
mailto:Gifford.Sean@epa.gov
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II. Limitation of Government’s Obligation - EPA Clause EPA-B-32-103: 
(a) Severable services may be incrementally funded. Non-severable services 

 shall not be incrementally funded. Contract line items 0001 through 
 0032 are severable and may be incrementally funded. For these items, 
 the sum of $1,640,885.00 (detailed below) of the total price is 
 presently available for payment and allotted to this contract.  

 
(b) For items identified in paragraph (a) of this clause, the Contractor 

 agrees to perform up to the point at which the total amount payable by 
 the Government, including reimbursement in the event of termination of 
 those items for the Government's convenience, approximates the total 
 amount currently allotted for those items to the contract. The 
 Contractor shall not continue work on those items beyond that point. 
 Subject to the clause entitled "Termination for Convenience of the 
 Government," the Government will not be obligated, under any 
 circumstances, to reimburse the Contractor in excess of the amount 
 payable by the Government in the event of the termination of applicable 
 contract line items for convenience including costs, profit, and 
 estimated termination costs for those line items. 

 
(c) Notwithstanding the dates specified in the allotment schedule in 

 paragraph (h) of this clause, the Contractor will notify the 
 Contracting Officer, in writing, at least 15 days prior to the date 
 when, in the Contractor's best judgment, the work will reach the point 
 at which the total amount payable by the Government, including any cost 
 for termination for convenience, will approximate 75 percent of the 
 total amount currently allotted to the contract for performance of the 
 applicable items. The notification will state (1) the estimated date 
 when that point will be reached and (2) an estimate of additional 
 funding, if any, needed to continue performance of the applicable line 
 items up to the next scheduled date for the allotment of funds 
 identified in paragraph (a) of this clause, or to a substitute date as 
 determined by the Government pursuant to paragraph (d) of this clause. 
 If, after such notification, additional funds are not allotted by the 
 date identified in the Contractor's notification, or by an agreed 
 substitute date, the Contracting Officer will terminate any item(s) for 
 which additional funds have not been allotted, pursuant to the clause 
 entitled "Termination for Convenience of the Government."  

 
(d) The parties contemplate that, subject to the availability of 

 appropriations, the Government may allot additional funds for continued 
 performance of the contract line items identified in paragraph (a) of 
 this clause and will determine the estimated period of contract 
 performance which will be covered by the funds. If additional funds are 
 allotted, the Contracting Officer will notify the Contractor in 
 writing. The Contractor shall not resume performance of the contract 
 line items identified in paragraph (a) until the written notice is 
 received. The provisions of paragraphs (b) through (d) of this clause 
 will apply in like manner to the additional allotted funds and to the 
 new estimated period of contract performance. The contract will be 
 modified accordingly. 
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(e) The Government may, at any time prior to termination, allot additional 
 funds for the performance of the contract line items identified in 
 paragraph (a) of this clause. 

 
(f) The termination provisions of this clause do not limit the rights of 

 the Government under the clause entitled "Default". The provisions of 
 this clause are limited to the work and allotment of funds for the 
 contract line items set forth in paragraph (a) of this clause. This 
 clause no longer applies once the contract is fully funded. 

 
(g) Nothing in this clause affects the right of the Government to otherwise 

 terminate this contract pursuant to the contract clause entitled 
 "Termination for Convenience of the Government". 

 
(h) The parties contemplate that the Government may obligate funds to this 

 contract in accordance with the following schedule: 
 
**Funding is typically provided covering two months at a time. These amounts 
may vary, however, higher or lower. 
  
Recapitulation of Pricing 
 Line Item Pricing for Base Period 
 Line Item 0001             $617,436.00 
 Line Item 0005          $4,558.00 
 Line Item 0006          $2,453.00 
 Line Item 0007          $4,558.00 
 Line Item 0008          $2,453.00 
 Line Item 0009          $2,935.00 
 Line Item 0010          $1,643.00 
 Line Item 0011        $218,161.00 
 Total Price for the Base Period:       $854,197.00 
 
 Line Item Pricing for Option Period 1 
 Line Item 0002          $637,083.00 
 Line Item 0012          $4,697.00 
 Line Item 0013          $2,530.00 
 Line Item 0014          $4,697.00 
 Line Item 0015          $2,530.00 
 Line Item 0016          $3,040.00 
 Line Item 0017          $1,703.00 
 Line Item 0018        $225,815.00 
 Total Price for Option Period 1:       $882,095.00 
 
 Line Item Pricing for Option Period 2 
 Line Item 0003          $659,554.00 
 Line Item 0019          $4,843.00 
 Line Item 0020          $2,610.00 
 Line Item 0021          $4,843.00 
 Line Item 0022          $2,610.00 
 Line Item 0023          $3,153.00 
 Line Item 0024          $1,765.00 
 Line Item 0025        $234,289.00 
 Total Price for Option Period 2:       $913,667.00 
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 Line Item Pricing for Option Period 3 
 Line Item 0004        $679,388.00 
 Line Item 0026          $4,980.00 
 Line Item 0027          $2,685.00 
 Line Item 0028          $4,980.00 
 Line Item 0029          $2,685.00 
 Line Item 0030          $3,252.00 
 Line Item 0031          $1,822.00 
 Line Item 0032        $241,623.00 
 Total Price for Option Period 3:      $941,415.00 
 
 Total Price for All Periods:         $3,591,374.00 
 
Funding for Period of Performance 
 Funded at Task Order Award 
 Line Item 0001             $617,436.00 
 Line Item 0005          $4,558.00 
 Line Item 0006          $2,453.00 
 Line Item 0007          $4,558.00 
 Line Item 0008          $2,453.00 
 Line Item 0009          $2,935.00 
 Line Item 0010          $1,643.00 
 Line Item 0011        $218,161.00 
 Total Funded at Task Order Award:        $854,197.00 
 
 Funded via Modification P00003 
 Line Item 0002          $335,058.00 
 Line Item 0012           $0.00 
 Line Item 0013           $0.00 
 Line Item 0014           $0.00 
 Line Item 0015           $0.00 
 Line Item 0016           $0.00 
 Line Item 0017           $0.00 
 Line Item 0018        $225,815.00 
 Total Funded via Modification P00003:     $560,873.00 
 
 Funded via Modification P00005 
 Line Item 0002          $225,815.00 
 Line Item 0012           $0.00 
 Line Item 0013           $0.00 
 Line Item 0014           $0.00 
 Line Item 0015           $0.00 
 Line Item 0016           $0.00 
 Line Item 0017           $0.00 
 Line Item 0018              $0.00 
 Total Funded via Modification P00005:     $225,815.00 
 
 Funded via Modification P00006 
 Line Item 0002           $76,210.00 
 Line Item 0012          $4,697.00 
 Line Item 0013          $2,530.00 
 Line Item 0014          $4,697.00 
 Line Item 0015          $2,530.00 
 Line Item 0016          $3,040.00 
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 Line Item 0017          $1,703.00 
 Line Item 0018              $0.00 
 Total Funded via Modification P00006:      $95,407.00 
 
Total Funding by Period of Performance 

Funded for the Base Period 
 Line Item 0001             $617,436.00 
 Line Item 0005          $4,558.00 
 Line Item 0006          $2,453.00 
 Line Item 0007          $4,558.00 
 Line Item 0008          $2,453.00 
 Line Item 0009          $2,935.00 
 Line Item 0010          $1,643.00 
 Line Item 0011        $218,161.00 
 Total Funded for the Base Period:       $854,197.00 
 
 Funded for Option Period 1 
 Line Item 0002          $637,083.00 
 Line Item 0012          $4,697.00 
 Line Item 0013          $2,530.00 
 Line Item 0014          $4,697.00 
 Line Item 0015          $2,530.00 
 Line Item 0016          $3,040.00 
 Line Item 0017          $1,703.00 
 Line Item 0018        $225,815.00 
 Total Funded for Option Period 1:       $882,095.00 
 
 Funded for Option Period 2 
 Line Item 0003           $0.00 
 Line Item 0019         $0.00 
 Line Item 0020         $0.00 
 Line Item 0021         $0.00 
 Line Item 0022         $0.00 
 Line Item 0023         $0.00 
 Line Item 0024         $0.00 

Line Item 0025           $0.00 
 Total Funded for Option Period 2:        $0.00 
 
 Funded for Option Period 3 
 Line Item 0004         $0.00 
 Line Item 0026         $0.00 
 Line Item 0027         $0.00 
 Line Item 0028         $0.00 
 Line Item 0029         $0.00 
 Line Item 0030         $0.00 
 Line Item 0031         $0.00 
 Line Item 0032         $0.00 
 Total Funded for Option Period 3:      $0.00 
 
Balance to be Funded by Program Office 
 Line Item 0001              $0.00 
 Line Item 0002           $0.00 

Line Item 0003          $659,554.00 
Line Item 0004        $679,388.00 



ID/IQ Technical Support for the Endocrine Disruptor Screening Program Task 
Order: Technical Support for Data Analysis and Management and Linear 
Systematic Literature Reviews  
Contract: 68HE0H18D0009, Task Order: 68HERH19F0400, Modification P00006  
 

  Page 6 of 6 

Line Item 0005         $0.00 
 Line Item 0006         $0.00 
 Line Item 0007         $0.00 
 Line Item 0008         $0.00 
 Line Item 0009         $0.00 
 Line Item 0010         $0.00 
 Line Item 0011         $0.00 

Line Item 0012           $0.00 
 Line Item 0013           $0.00 
 Line Item 0014           $0.00 
 Line Item 0015           $0.00 
 Line Item 0016           $0.00 
 Line Item 0017           $0.00 
 Line Item 0018         $0.00 

Line Item 0019          $4,843.00 
 Line Item 0020          $2,610.00 
 Line Item 0021          $4,843.00 
 Line Item 0022          $2,610.00 
 Line Item 0023          $3,153.00 
 Line Item 0024          $1,765.00 
 Line Item 0025        $234,289.00 

Line Item 0026          $4,980.00 
 Line Item 0027          $2,685.00 
 Line Item 0028          $4,980.00 
 Line Item 0029          $2,685.00 
 Line Item 0030          $3,252.00 
 Line Item 0031          $1,822.00 
 Line Item 0032        $241,623.00 
 Total Balance to be Funded by Program Office:      $1,855,082.00 
 
Total Task Order Amount (w/ options):        $3,591,374.00 
Total Task Order Amount (w/o options):        $1,736,292.00 
Total Funded Amount:           $1,736,292.00 
 

END OF DOCUMENT 
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